
 NIT NO. 02/2025-26/NVDA/E-TENDERING/             DATED 14/05/2025 
 

GOVERNMENT OF MADHYA PRADESH 

NARMADA VALLEY DEVELOPMENT DEPARTMENT 

NARMADA VALLEY DEVELOPMENT AUTHORITY 

¼ueZnk ?kkVh fodkl izkf/kdj.k½ 

 

CHIEF ENGINEER  

RANI AVANTI BAI LODHI SAGAR PROJECT 

JABALPUR 

 

 

TENDER DOCUMENT 
 

PERCENTAGE RATE TENDER – FORM  

 

NAME OF PROJECT  :- RANI AVANTI BAI LODHI SAGAR PROJECT 

NAME OF WORK  :- REPAIR AND MAINTENANCE OF LALPUR 

MINOR AND ITS SUB MINOR I.E 

DHARAMPURA SUB MINOR 

VALUE PUT TO TENDER (PAC) :- Rs. 128.34 LAKHS 

AMOUNT OF CONTRACT  :- …………………………………………………………. 

NAME OF CONTRACTOR  :- …………………………………………………………. 

AGREEMENT NO. & DATE  :- …………………………………………………………. 

PERIOD OF CONTRACT  :-  06 MONTHS EXCLUDING RAINY SEASON  

 

 

 
CHIEF ENGINEER 

RANI AVANTI BAI LODHI SAGAR PROJECT 
BARGI HILLS, JABALPUR 

MADHYA PRADESH 
TEL. NO.: 0761 – 2672230  
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SECTION 1 
GOVERNMENT OF MADHYA PRADESH 

NARMADA VALLEY DEVELOPMENT DEPARTMENT 
 

OFFICE OF THE CHIEF ENGINEER 
RANI AVANTI BAI LODHI SAGAR PROJECT 
BARGI HILLS JABALPUR (M.P.) - 482050 

Phone No. – 0761 – 2672230                          E-mail cerablsp@yahoo.co.in 
Fax No. – 0761- 2673732 
 
NIT No.  02/G/CE/2025-26       Dated   14/05/2025 

 

NOTICE INVITING TENDER (1st CALL) 
 

Online tenders are invited in Percentage Basis (in Form “A”) based on M.P. W.R.D. 

U.C.S.R. in force from 15-07-2024 for following works from registered contractor under 

centralized registration system with Engineer-in-Chief P.W.D. Bhopal and firms of repute 

fulfilling registration criteria: 

S.No. 

  

Work District(s) Probable Amount 

(Rs. in lakh) 

Completion 

Period (months) 

1 Repair and Maintenance of 

Lalpur minor and its sub minor 

i.e Dharampura Sub Minor 

Jabalpur  Rs 128.34 lakhs 

(Rs. One hundred 

twenty eight lakhs 

thirty four thousand 

only) (Based on W.R.D., 

U.C.S.R. w.e.f.  

15-07-2024) 

06 (Six) 

Months 

excluding rainy 

season 

 
1.  Detailed of NIT information of the tender can be obtained website https:// www.mptenders.gov.in. 

2.    The tender document can be purchased only online form above website after making online payment 

using Debit Card or Internet Account.  

3.  Date of purchase of tender document : 15-05-2025, 18.00 hrs. to 30-05-2025., 17.30 hrs. 

4.  Amendments to NIT, if any, would be published on website only, and not in newspaper. 

 

(J.S. Kusre) 

Chief Engineer  

Rani Avanti Bai Lodhi Sagar Project, 

Bargi Hills, Jabalpur. 
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GOVERNMENT OF MADHYA PRADESH 
NARMADA VALLEY DEVELOPMENT DEPARTMENT 

 

OFFICE OF THE CHIEF ENGINEER 
RANI AVANTI BAI LODHI SAGAR PROJECT 
BARGI HILLS JABALPUR (M.P.) - 482050 

Phone No. – 0761 – 2672230                          E-mail cerablsp@yahoo.co.in 
Fax No. – 0761- 2673732 
 
NIT No.  02/G/CE/2025-26       Dated   14/05/2025 

 

NOTICE INVITING TENDER (1st CALL) 
 

Online tenders are invited in Percentage Basis (in Form “A”) based on M.P. W.R.D. 

U.C.S.R. in force from 15-07-2024 for following works from registered contractor under 

centralized registration system with Engineer-in-Chief P.W.D. Bhopal and firms of repute 

fulfilling registration criteria: 

S. 
No.  

Name of Work Probable Amount of 
Contract 

(Rs. in lakh) 

Earnest Money 
Deposit (EMD) 

(In Rupees) 

Cost of Bid 
Document (In 

Rupees) 

Period of 
Completion  
(in Months) 

1 2 3 4 5 6 

1 Repair and Maintenance of 

Lalpur minor and its sub 

minor i.e Dharampura Sub 

Minor 

Rs 128.34 lakhs 

(Rs. One hundred 

twenty eight lakhs 

thirty four thousand 

only) (Based on 

W.R.D., U.C.S.R. 

w.e.f. 15-07-2024) 

Rs. 129000.00 

(One lakhs 

twenty nine  

thousand 

only) 

Rs 12500.00 

(Rs. Twelve 

Thousand 

five hundred  

only) 

06 (Six) 

Months 

excluding 

rainy season 

 
1. All details relating to the Bid Document(s) can be viewed and downloaded free of 

cost on the website. 

2. Bid Document can be purchased after making online payment of portal fees through 

Credit/Debit/Cash Card/internet banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list; and  

iv) Submit an affidavit. 

 Details can be seen in the Bid Data Sheet. 
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4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration 

with the Government of Madhya Pradesh, PWD. However, such bidders who 

are not registered with the Government of Madhya Pradesh and are eligible 

for registration can also submit their bids after having applied for registration 

with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing 

of the Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, 

shall result in forfeiture of the earnest money deposit. 

5. Earnest Money Deposit of Rs. 129000.00 (One lakhs twenty three thousand only) in 

the shape of E-payment as per details given in the Bid Data Sheet.  

6. Earnest Money Deposit Envelope (Envelope - ‘A’) shall be opened online Date        

03-06-2025, in office hours  the presence of any intending contractors or their 

representatives, if they choose to be present 

7.  Pre-qualification – Prequalification conditions, wherever applicable, are given in the 

Bid Data Sheet. 

8. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data 

Sheet. 

9.      The Bid Document can be purchased only online from 15-05-2025, 18.00 hrs. to      

30-05-2025, 17.30 hrs. Other key dates may be seen in bid data sheet. 

10.  Amendments to NIT, if any, would be published on website only, and not in 
newspaper. 

11. All disputes with respect to this agreement / contract shall be subject to be 

territorial jurisdiction of courts / jurisdiction forum / tribunal of Madhya Pradesh 

only. 

 

(J.S. Kusre) 

Chief Engineer  

Rani Avanti Bai Lodhi Sagar Project, 

Bargi Hills, Jabalpur. 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 

Data Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards 

of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture (if permitted as per Bid Data 

 Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per 

 the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. 

 If he does so, all bids wherein the bidder has participated shall stand disqualified.  

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his 

bid, and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for construction of the work. All costs 

in this respect shall have to be borne by the bidder. 
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B. Bid Documents 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement, and 

10. Any other document(s), as specified. 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, 

 the contract data, forms, terms and specifications, bill of quantities, forms and 

 drawings in the Bid Document. Bidder shall be solely responsible for his failure to do 

 so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

and answer questions on any matter that may be raised at that stage. The Employer 

may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the list of the questions raised and the 

responses given together with any response prepared after the meeting will be 

hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the 

Bid Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 
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10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids by 

publication of the same on the website. 

C. Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms 

 and submit Bid Seals (Hashes) of all the envelopes and documents related to the Bid 

 required to be uploaded as per the time schedule mentioned in the key dates of the 

 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their 

 authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Online Envelope A and would apply for all bids. 

Online Envelop A shall contain the following as per details given in the Bid Data 

Sheet: 

 (i) Registration number or proof of application for registration and 

organizational details in format given in the Bid Data Sheet. 

 (ii)  Payment of the cost of Bid Document; 

 (iii)  Earnest Money; and 

 (vi)  An affidavit duly notarized. 

Part 2 – This shall be known as Online Envelope B and required to be submitted only 

in works where pre-qualification conditions and/or special eligibility conditions are 

stipulated in the Bid Data Sheet.  Online Envelop B shall contain a self-certified sheet 

duly supported by documents to demonstrate fulfillment of pre-qualification 

conditions. 

Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

Envelop C shall contain financial offer in the prescribed format enclosed with the Bid 

Data Sheet. 

13. Language  

 The bid as well as all correspondence and documents relating to the bid exchanged 

 by the Bidder and the Employer shall be in English or Hindi. Supporting documents 

 and printed literature that are part of the Bid may be in another language provided 

 they are accompanied by an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 

 govern. 
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14. TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet.  

14.2 All the documents/ information enclosed with the Technical Proposal should be self-

attested and certified by the bidder. The Bidder shall be liable for forfeiture of his 

earnest money deposit, if any document / information are found false/ fake/ untrue 

before acceptance of bid. If it is found after acceptance of the bid, the bid 

sanctioning authority may at his discretion forfeit his performance security/ 

guarantee, security deposit, enlistment deposit and take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 

overall percentage, and not item wise. If the bid is in absolute amount, overall 

percentage would be arrived at in relation to the probable amount of contract 

given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 

figures and words is found, lower of the two shall be taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 

other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the Bid Data Sheet.  

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 

of “close for biding” as prescribed by the Employer. The validity of the bid can be 

extended by mutual consent in writing.  

17. EARNEST MONEY DEPOSIT (EMD) 

17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet.  

17.2  The EMD shall to be submitted online only. 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4  EMD of bidders whose bids are not accepted will be returned within ten working 

days of the decision on the bid.  

17.5  EMD of the successful Bidder will be discharged when the Bidder  has signed the 

 Agreement after furnishing the required Performance Security. 
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17.6  Failure to sign the contract by the selected bidder, within the specified period, for 

 whatsoever reason, shall result in forfeiture of the earnest money deposit. 

D. Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the Bid Data Sheet.  

E. Opening and Evaluation of Bid 

19 PROCEDURE  

19.1 Envelope ‘A’ shall be opened first and its contents shall be checked. In cases where 

Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as 

non-responsive, and Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be 

opened online at the time and date notified in the Bid Data Sheet. The bidder shall 

have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of 

bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) shall be opened online at the time and date notified. The 

bidder shall have freedom to witness opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it.  

20. Confidentiality 

20.1  Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid.  

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of his bid. 
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F. Award of Contract 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 

(LOA) that his bid has been accepted. 

22. Performance Security 

22.1  Prior to signing of the Contract the bidder to whom LOA has been issued shall have 

 to furnish performance security of the amount in the form and for the duration, etc. 

 as specified in the Bid Data Sheet.  

22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and sign the 

 contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

 commencement of work. No separate work order shall be issued by the Employer to 

 the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance Security or 

 sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the 

 right of the employer for taking any other action against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for 

award has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 

period of time, to participate in bids, if it at any time determines that the 

bidder has, directly or through an agent, engaged in corrupt, fraudulent, 

collusive, or coercive practices in competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as 

follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, 

directly or indirectly, anything of value to influence improperly the 

actions of another party; 
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b. “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

c.  “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing 

improperly the actions of another party. 

[End of ITB] 
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BID DATA SHEET 
General  

S. No. Particulars Data 

1. 

Office inviting tender Chief Engineer, Rani Avanti Bai Lodhi Sagar 

Project, Bargi Hills,  

JABAPUR (M.P.) 

2. NIT No 02 /G/CE/2025-26 

3. Date of NIT 14 /05/2025 

4. 
Bid document download/Purchase available 

from date & time 

15-05-2025, 18:00 Hrs. 30-05-2025, 17:30 Hrs 

5. Website link https://www.mptenders.gov.in. 
 

 

 For Section 1 - NIT  

Clause 

reference 

Particulars Data 

2 Portal fees  As mentioned online 

3 Cost of bid document   
Rs.12500/- (Rs Twelve Thousand Five hundred 

only) 

Cost of bid document Payable at Payable Online Only 

Cost of bid document In favor of Payable Online Only 

4 Affidavit format  Annexure B 

5 Pre-qualifications required 
N.A. 

No. 

If Yes, details Annexure C 

6 Special Eligibility 
 

No. 

If Yes, details Not applicable 

 7 
Key dates Annexure A 

 

For Section 2 - ITB 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of ‘work’ Repair and Maintenance of Lalpur 

minor and its sub minor i.e 

Dharampura Sub Minor 

2 Specifications Annexure – E 

3 Procedure for participation in e-tendering Annexure – F 

4 

Whether J.V. is allowed Not allowed  

If J.V. is allowed, requirement for Joint Venture Not applicable  

9 

Pre bid meeting to be held 
 

NO 

If Yes,  

Date :  …………………. 

Time from:           ………………… 

Place:              ……………………. 

                    

https://www.mptenders.gov.in./
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CLAUSE 

REFERENCE 
PARTICULARS DATA 

12 

Envelope-A containing : 

i. Registration number or proof of application for 

registration and organizational details 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized online   

Annexure - H 

Executive Engineer, R.A.B.L.S., 

L.B.C. Division No. 2 Bargi Hills, 

Jabalpur Distt. Jabalpur (M.P.) 

Online 

 

14 Envelope-B Technical Proposal Annexure I (I-1 to I-5) 

15 Envelope-C Financial Bid Annexure J 

Materials to be issued by the department Annexure K 

16 Period of Validity of Bid 06 Months  

17 Earnest Money Deposit Online Rs. 129000.00 (One lakhs 

twenty nine thousand only) 

21 Letter of Acceptance (LoA) Annexure L 

22 Amount of Performance Security 5% of contract amount 

Additional Performance Security, if any Equal to an amount arrived at by multiplying 
contract amount with difference of 
percentage between percent rate 
(below/minus) of successful bid and 10% 
(below/minus), considering bid rates less 
then 10% below PAC, to be unworkable and 

shall required additional performance 
security (guarantee).   

Performance security  in the format  i. FDR/ e-FDR  

ii. Demand draft of scheduled 

commercial bank.  

iii. Interest bearing securities of post 
office. 

Performance security in favour of Executive Engineer, R.A.B.L.S., 
L.B.C. Division No. 2 Bargi Hills, 
Jabalpur Distt. Jabalpur (M.P.) 
 payable at Jabalpur 

Performance security valid up to 
Valid Contract period plus 03 

months 
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Annexure – A 
(See clause 1, 7 of Section 1 -NIT ) 

 

KEY DATES 

 

REPAIR AND MAINTENANCE OF LALPUR MINOR AND ITS SUB MINOR I.E 
DHARAMPURA SUB MINOR  

 

N.I.T.  No. 02/2025-26/G/CE/25-26         Dated    14/05/2025 

 
Seq 

No 

NVDA Stage Bidder Stage Start Date & Time Expiry Date & Time 

1 - 

 

 

 Purchase of Tender   15-05-2025 

18:00 Hrs.  

30-05-2025 

17:30 Hrs. 

2 - 

 

 

Online Bid 

Submission  

15-05-2025 

18:00 Hrs.  

30-05-2025 

17:30 Hrs. 

3 Opening of EMD  

 

- 03-06-2025 

10:30 Hrs. Onward 

-- 

4 Opening of Financial 

price bid  

- 06-06-2025 

10:30 Hrs. Onward 

-- 

 

 

 
(J.S. Kusre) 

Chief Engineer  

Rani Avanti Bai Lodhi Sagar Project, 

Bargi Hills, Jabalpur 
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Annexure – B 
(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(On Non Judicial Stamp of Rs. 100) 

I/we _______________________________________________________ who is/ are 

_______________________ (status in the firm/ company) and competent for submission of 

the affidavit on behalf of M/S ______________________ (contractor) do solemnly affirm an 

oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 

in support of the following information in bid documents which are being submitted in 

response to notice inviting e-tender No. ______________ for 

__________________________ (name of work) dated _______ issued by the 

________________ (name of the department). 

I/we am/ are fully responsible for the correctness of following self-certified 

information/ documents and certificates: 

1. That the self-certified information given in the bid document is fully true and 

authentic. 

2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 

document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 

department. 

OR 

Following close relatives are working in the department: 

Name _______________ Post ____________________ Present Posting ___________ 

 

 

Signature with Seal of the Deponent (bidder) 

I/ We, _____________________ above deponent do hereby certify that the facts 

mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated)  at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 

 

Note: Affidavit duly notarized in original shall reach at least one calendar day before 

opening of the bid. 
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Annexure – C 
(See clause 5 of Section 1 -NIT ) 

PRE-QUALIFICATIONS CRITERIA 
The bidder should have:  

A. Financial 

i. experience of having successfully executed: 
a) three similar works, each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 
b) two similar works, each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  
c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract during the last 3 financial years; 
ii. Average annual construction turnover on the construction works not less than 

50% of the probable amount of contract during the last 3 financial years. 

iii. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, 
which shall be worked out as given in format I-2 of Annexure I. 

B. Physical  

 Physical qualifications criteria for the work shall be as below 

 

Sno Particulars Quantity Period 

 Physical qualification 

required 

No. 

 

Note: 

1. Certificate duly signed by the employer shall be enclosed for the actual 
quantity executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, 
methods technology or other characteristics of main items of work viz. earth 
work,  cement concrete, Reinforced cement concrete etc.  

3. Works executed with Central Government or any State Government or Semi 

Government organization or Central / any state Government Authority or 

Government of India / any State Government undertaking or Municipalities / 

Municipal Corporations shall only be considered. Certificate shall be signed 

by an officer not below the rank of executive engineer or equivalent. 

Certificates from private individuals or private companies or private 

firms, for whom such works are executed or being executed, shall be 

accepted if their annual turnover is Rs. 500 Crore or more in the years of 

execution. Such certificates shall be supported by the balance sheets of the 

respective years of execution and shall be duly certified by the Charted 

Accountant 
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Annexure – D 
(See clause 6  of Section 1 -NIT ) 

SPECIAL ELIGIBILITY CRITERIA 
 

 

The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 

 

B.  Construction of  tunnel   -  ---------- 

  

C.  

  

 

 

 
 

Note:  Above criteria are indicative, subject to suitable stipulations by the departments 

 and specific bid. 
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ANNEXURE -  E 
(See clause 2 of Section 2 –ITB & 

Clause 10 of GCC) 

 

Specifications 
 

 

 

1. MP …W.R. Department Specifications,  

2.  …………………………….. 

3.  

 

(The soft copy of above specifications is available at departmental website  

www.mpwrd.gov.in)  

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid 

document, as well as execution drawings and notes, or other specifications issued in writing 

by the Employer shall form part of the technical specifications of this work. 
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 Annexure – F 
(See clause 3 of Section 2 -ITB) 

Procedure for participation in e-tendering 
 

1. Registration of bidders on e-tendering System: 

 As per manual available on site https:// www.mptenders.gov.in 

 

  

http://www.mptenders.gov.in/
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Annexure – G 
(See clause 4 of Section 2 -ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled – 
1. Bids submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements : 
a. one of the partners shall be nominated as being Lead Partner, and this 

authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as 
to be legally binding on all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and 
the entire execution of the contract, including payment, shall be done 
exclusively with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a 
statement to this effect shall be included in the authorization mentioned 
under [c] above, as well as in the bid and in the Agreement [in case of a 
successful bid]; 

e. The joint venture agreement should indicate precisely the role of all 
members of JV in respect of planning, design, construction equipment, key 
personnel, work execution, and financing of the project.  All members of JV 
should have active participation in execution during the currency of the 
contract.  This should not be varied/modified subsequently without prior 
approval of the employer; 

f. The joint venture agreement should be registered, so as to be legally valid 
and binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid.   

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required for 
the bid. All the partners collectively must meet the criteria specified in full.  Failure 
to comply with this requirement will result in rejection of the joint venture’s bid.  

3. The performance security of a Joint Venture shall be in the name of the partner 
Lead Partner/joint venture. 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on 
behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’.  

6. Furnish details of participation proposed in the joint venture as below: 
DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    
Name of the Banker(s)    
Planning    
Construction Equipment    
Key Personnel    
Execution of Work 
(Give details on contribution of each) 
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Annexure:  H 
(See clause 12 of Section 2 –ITB 

& clause 4 of GCC) 
 

ORGANIZATIONAL DETAILS 
(To be enclosed with technical proposal) 

S. No. Particulars Details 

1.  Registration number issued by Centralized 

Registration System of Govt. of M.P. or 

Proof of application for registration. 

 

2.  Valid Registration of bidder in appropriate 

class through Centralized Registration of 

Govt. of MP 

Registration  
No. ________________ Date_________  

(Scanned copy of Registration to be uploaded) 

3.  Name of Organization/ Individual  

4.  Entity of Organization 
Individual/ Proprietary Firm/ Partnership 
Firm (Registered under Partnership Act)/ 
Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint 
Venture 

 

 

 

5.  Address of Communication  

6.  Telephone Number with STD Code   

7.  Fax Number with STD Code  

8.  Mobile Number  

9.  E-mail Address for all communications  

 Details of Authorized Representative   

10.  Name  

11.  Designation   

12.  Postal Address  

13.  Telephone Number with STD Code   

14.  Fax Number with STD Code  

15.  Mobile Number  

16.  E-mail Address  

 
Note: In case of partnership firm and limited company certified copy of partnership deed/ 

Articles of Association and Memorandum of Association alongwith registration 
certificate of the company shall have to be enclosed. 

 

Signature of Bidder with Seal 

Date: _____________ 
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Annexure – I 
(See clause 14 of Section 2 -ITB) 

Envelope – B, Technical Proposal 

Technical Proposal shall comprise the following documents:  

Sno Particulars Details to be submitted 

1 Experience – Financial & Physical Format: I-1 

2 Annual Turnover Format: I-2 

3 List of technical personnel for the key 

positions 

Format: I-3 

4 List of Key equipments/ machines for 

quality control labs 

Format: I-4 

5 List of Key equipments/ machines for 

construction work 

Format: I-5 

 

Note: 

1. The applicant must be, in the same name and style well established Civil 

Engineering Contractor with physical and financial experience and capability in 

doing Civil Engineering Works and shall give evidence for the same.  

2. Any Clarification on Documents submitted by the Bidder may be called by the 

Department and the bidder shall submit them within stipulated time. 
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Format:  I-1 
(See clause 14 of Section 2 -ITB) 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 
A.  Financial Requirement:  
  The bidder should have completed either of the below: 

a) three similar works each costing not less than the amount equal to 20% of 

the probable amount of contract during the last 3 financial years; or 

b) two similar works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 3 financial years; or  

c) one similar work of aggregate cost not less than the amount equal to 50% of 

the probable amount of contract during the last 3 financial years; 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following 
format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed 
similar work. 

 
Agreement 

Number & Year 
Name of 

Work 
Date of 

Work Order 
Date of 

Completion 
Amount of 

Contract 
Employer's 
Name and 

Address 

      

      

      

      

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 

Agreement 
Number & Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance work 

Employer's 
Name and 

Address 

       

       

       

       

 

B.  Physical Requirement: 
 

Execution of similar items of work during the last 3 financial years should not be less 
than the minimum physical requirement fixed for the work. 
 

SNo Particulars Actual Quantity Executed 
(To be filled in by the contractor) 

2015-16 2016-17 2017-18 

1 Physical qualification required No. 
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Note:  

1. Certificate duly signed by the employer shall be enclosed for the actual 

quantity executed in any one year during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, 

complexity, methods technology or other characteristics of main items of 

work viz. earth work,  cement concrete, Reinforced cement concrete, 

brick masonry, stone masonry etc.  

3. Works executed with Central Government or any State Government or 

Semi Government organization or Central / any state Government 

Authority or Government of India / any State Government undertaking or 

Municipalities / Municipal Corporations shall only be considered. 

Certificate shall be signed by an officer not below the rank of executive 

engineer or equivalent. 

4. If the financial turnover/physical experience of the firm other than the title 
name is included then that/those firm/firms shall also be liable for action 
like suspension of registration or blacklisting in case of default. 

5. Any Clarification on Documents submitted by the Bidder may be called 

by the Department and the bidder shall submit them within stipulated 

time. 

6. Regarding Experience Certificate & Balance Sheet, the certificates 

submitted should invariably have following details-  

Regarding certificate issuing office :- 

1- Name of officer signing the certificate 

2- E-mail ID 

3- Fax No. 

4- Land Line No. 

5- Postal Address in full. 
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Format:  I -2 
(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 
 
Requirement: 

Average annual construction turnover on the construction works not less than 50% of the 
probable amount of contract during the last 3 financial years; 
 
To be filled in by the contractor: 
 

Financial Year Payments received for contracts in progress or completed 

  

  

  

 
Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant. 
ii. Audited balance sheet including all related notes, and income statements for the above 

financial years to be enclosed. 
 
 
 

Bid Capacity 

Applicants who meet the minimum qualifying criteria in the evaluation as stated 

above are to be evaluated further for bid capacity as under: 

  Bid Capacity = (2.0 A X B) - C 

Where 

A   = Maximum value of civil engineering works executed in any one year during 

the last three year (10% weightage per year shall be given to bring the value 

of work executed at present price level) 

B  =  Proposed contract period in years. 

C  = Amount of work in hand at present. 
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Format:  I -3 
(See clause 14 of Section 2 –ITB &  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 
 

Requirement of Technical Personnels for Key Positions Technical Personnels for Key Positions Available with bidder 

S. 
No. 

Key 
Position 

Minimum 
requirement 

Qualification Age Similar work 
experience  

Total Work 
Experience 

S. 
No. 

Name of 
Personnel 

Key 
Position 

Qualification Age Similar work 
experience  

Total Work 
Experience 

1 Graduate 

Engineer 

01 B.E. (Civil) or 

Equivalent 

25 

years 

to 60 

years 

 

Lining work  5 years        

2 Diploma 

Engineer 

01 Diploma in 

Civil Engg.  or 

Equivalent 

25 

years 

to 60 

years 

 

Lining work 5 years        
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Format:  I -4 
(See clause 14 of Section 2 -ITB) 

List Of Key Equipments/ Machines For Quality Control Labs 
 
 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ Machinery Quantity Name of 
Equipment/ 
Machinery 

Quantity 

1 Vicat apparatus 02   

2 Set of sieves for sieve analysis of sand 

and metal 

02   

3 Weighing machine 20 to 100 kg. and 

upto 200 kg 

03   

4 Cube mould 03   

5 Slum test apparatus 01   

 
Note - Any other apparatus required as per the direction of Engineer-in-Charge. 
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Format:  I -5 
(See clause 14 of Section 2 -ITB) 

List Of Key Equipments/ Machines For Construction Work  
 

Minimum requirement Available with the bidder 

S. 
No. 

Name of Equipment/ Machinery Quantity Name of Equipment/ 
Machinery 

Quantity 

1 Concrete mixer  02   

2 Mechanical vibrator     

 (a) Plate vibrator  02   

 (b) needle vibrator  03   

3 Vibrating compactor  02   

4 Water tankers with tractors  02   

5 Excavators  01   

6 Leveling instruments (set) 01   

 
 

Note - Any other equipments / machines as per direction of Engineer-in-Charge.  
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID  

NAME OF WORK  Repair and Maintenance of Lalpur minor and its sub minor i.e 

Dharampura Sub Minor. 
 

I/We hereby bid for the execution of the above work within the time specified at the 
rate (in figures) _______ (in words) _______________________ percent below/ above or 
at par based on the Bill of Quantities and item wise rates given therein in all respects and in 
accordance with the specifications, designs, drawings and instructions in writing in all 
respects in accordance with such conditions so far as applicable. I/We have visited the site 
of work and am/ are fully aware of all the difficulties and conditions likely to affect carrying 
out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to 
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions 
including stacking of materials, installation of tools and plant conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution of 
contract. 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms 
and provisions of the said conditions of contract annexed hereto so far as applicable, or in 
default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors in 
office the sums of money mentioned in the said conditions. 
Note: 

i. Only one rate of percentage above or below or at par based on the Bill of Quantities 
and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found lower of the two shall be taken as valid and correct rate. If the 

bidder is not ready to accept such valid and correct rate and declines to furnish 

performance security and sign the agreement his earnest money deposit shall be 

forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be 

treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included in the 

percentage quoted by the bidder. 

Signature of Bidder 
Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya 

Pradesh dated the _________ day of __________ 20__ 

 

Signature of Officer by whom accepted 
Chief Engineer 

Rani Avanti Bai Lodhi Sagar Project 
Bargi Hills, Jabalpur 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 
MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 
Sno Name of material Rate (Issue rate) Unit Remarks 
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Annexure – L 
(See clause 21 of Section 2 -ITB) 

LETTER OF ACCEPTANCE (LOA) 

No. _______________      Dated: ___________ 

To, 

M/s. ___________________________ 

(Name and address of the contractor) 

 

Subject:  Repair and Maintenance of Lalpur minor and its sub minor i.e 
Dharampura Sub Minor. 

Dear Sir (s), 

Your bid for the work mentioned above has been accepted on behalf of the Governor 

of Madhya Pradesh at your bided percentage _____ below/ above or at par the Bill of 

Quantities and item wise rates given therein. 

You are requested to submit within 15 (Fifteen) days from the date of issue of this 

letter:  

a. the performance security/ performance guarantee of Rs. __________ (in figures) 

(Rupees ____________________________________________ in words only) 

and additional performance security of Rs. ___________(in figures) (Rupees 

____________________________________________________in words only). 

The performance security shall be in the shape of F.D.R./S.T.D.R./Call Deposit 

receipt issued by Nationalized / Scheduled Bank authenticated by Jabalpur 

Branch in favour of Executive Engineer, Rani Avanti Bai Lodhi Sagar, 

L.B.C. Division No. 2 Bargi Hills, Jabalpur valid up to three months after the 

expiry of defects liability period. 

b. Sign the contract agreement. 

Please note that the time allowed for carrying out the work as entered in the bid is 

__________ months excluding rainy season, shall be reckoned from the date of signing the 

contract agreement. 

Signing the contract agreement shall be reckoned as intimation to commencement of 

work and no separate letter for commencement of work is required. Therefore, after signing 

of the agreement, you are directed to contact the Engineer-in-charge for taking the 

possession of site and necessary instructions to start the work. 

Yours Faithfully 

 

Chief Engineer
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

PERFORMANCE SECURITY 
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of Acceptance 

No.__________ dated ____________ to execute _____________[name of Contract and 

brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 

as security for compliance with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 

___________ ___(in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

_________________[amount of guarantee] as aforesaid without your needing to prove or 

to show grounds or reasons for your demand for the sum specified therein. 

  We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting us with the demand. 

  We further agree that no change or addition to or other modification of the 

terms of the Contract of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release us 

from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

  This guarantee shall be valid until 3 (three) months from the date of expiry of 

the Defect Liability Period. 

 

    Signature and Seal  of the guarantor ______________ 

    Name of Bank _______________________________ 

    Address ___________________________________ 

    Date ____________________________ 

__________________________________________________________________ 

*  An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced Bids, if 
any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract 

Table of Clauses 
 

Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra Quantities 

1 Definitions                                         22 No compensation for alterations in or restriction 
of work to be carried out. 

2 Interpretations and Documents                                     23 No Interest Payable 

3 Language and Law                             24 Recovery from Contractors 

4 Communications                                       25 Tax 

5 Subcontracting                                  26 Check Measurements 

6 Personnel      27 Termination by Engineer in Charge 

7 Force Majeure                                    28 Payment upon Termination 

8 Contractor's Risks                         29 Performance Security 

9 Liability For Accidents To Person 30 Security Deposit 

10 Contractor to Construct the Works 31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted percentage  F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 
Specifications, Designs, Drawings 
etc. 

41 Death or Permanent Invalidity of Contractor 

20 Extra Items 42 Jurisdiction 
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A. GENERAL 
1.  DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part of 
the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 
1.3. Completion: means completion of the work as certified by the Engineer-in-Charge, in 

accordance with provisions of agreement. 
1.4. Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries 
the same meaning wherever used.   

1.5. Contract Data: means the documents and other information which comprise of the 
Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has been 
accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the Contractor 
to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 
accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. Exhaustion of 
quantity of any particular item mentioned in the bid document shall not imply 
completion of work or any component thereof. 

1.10. Day: means the calendar day. 
1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 
Department, Public Works Department, Public Health Engineering Department, Rural 
Engineering Service and any other organisation which adopts this document. 

1.13. Drawings: means drawings including calculations and other information provided or 
approved by the Engineer-in-Charge. 

1.14. Employer:  means the party as defined in the Contract Data, who employs the 
Contractor to carry out the work. The Employer may delegate any or all functions to 
a person or body nominated by him for specified functions. The word Employer / 
Government / Department wherever used denote the Employer.  

1.15. Engineer: means the person named in the Contract Data.  

1.16. Engineer in charge: means the person named in the Contract Data. 

1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily to 
the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 
1.19. In Writing: means communicated in written form and delivered against receipt. 
1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 
concerned. 
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1.22. Stipulated period of completion: means the period in which the Contractor is 
required to complete the work. The stipulated period is specified in the Contract 
Data.  

1.23. Specification:  means the specification of the work included in the Contract and any 
modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date:  means the date of signing of agreement for the work.  
1.25. Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorised to carry out a part of the construction work under the 
Contract.  

1.26. Temporary Work: means work designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where 
ever used.   

1.28. Variation: means any change in the work which is instructed or approved as 
variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall unless 
there be something either in the subject or context repugnant to such construction, 
be construed and taken to mean the work by virtue of contract, contracted to be 
executed, whether temporary or permanent and whether original, altered, 
substituted or additional. 

2. INTERPRETATIONS AND DOCUMENTS     

2.1 Interpretations  

In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or  “agreement” require the 
agreement to be recorded in writing; 

d. written” or “in writing” means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; 

 
 2.2 Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; and 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 
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3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the 

Contract Data. 

 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in the 

Contract Data. Communication between parties that are referred to in the conditions 

shall be in writing. The notice sent by facsimile (fax) or other electronic means 

(email) shall also be effective on confirmation of the transmission. The notice sent by 

registered post or speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in-

Charge. 

 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified 

in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations.  

b. Following shall not form part of subcontracting: 

i.  Hiring of labour through a labour contractor. 

ii.  The purchase of Materials to be incorporated in the works.  

iii.  Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

 

6. Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance the 

technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if applicable. If 

the Contractor fails to deploy required number of technical staff, recovery as 

specified in the Contract Data will be made from the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within three days and has no further connection with the 

Works in the Contract. 
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7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 
(a) which is beyond a Party’s control, 
(b) which such Party could not reasonably have provided against before entering into 

the Contract, 
(c) which, having arisen, such Party could not reasonably have avoided or overcome, 

and 
(d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) above are 
satisfied: 
(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil war, 
(iii) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 
(iv) munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 
munitions, explosives, radiation or radio-activity, and 

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

7.2.  In the event of either party being rendered unable by force majeure to perform any 

duty or discharge any responsibility arising out of the contract, the relative obligation 

of the party affected by such force majeure shall upon notification to the other party 

be suspended for the period during which force majeure event lasts. The cost and 

loss sustained by either party shall be borne by respective parties. 

7.3 For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that 

this sub clause shall not give eligibility for price adjustment to contracts which are 

otherwise not subject to the benefit of price adjustment clause. 

7.4  The time for performance of the relative obligation suspended by the force majeure 

shall stand extended by the period for which such cause lasts. Should the delay 

caused by force majeure exceed twelve months, the parties to the contract shall be 

at liberty to foreclose the contract after holding mutual discussions. 

 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are the 

responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by the 

contractor shall be the responsibility of the Contractor alone, notwithstanding the 

fact that the designs/ drawings or other documents have been approved by the 

department.   
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9. Liability for Accidents to Person 

The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or his 

subcontractor for the works whether under the General law or under workman's 

compensation Act, or any other statute in force at the time of dealing with the 

question of the liability of employees for the injuries suffered by employees and to 

have taken steps properly to ensure against any claim there under. 

 
10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data.  

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with the 

instructions and requirement of the Engineer-in-charge.  

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such means 

may or may not be approved or recommended by the Engineer.  

 

11. Discoveries 

Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 
Contract Data in writing giving full description and grounds of dispute. It is clarified 
that merely recording protest while accepting measurement and/or payment shall 
not be taken as raising a dispute. 

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised after 
expiry of 45 days of its first occurrence shall not be entertained and the Employer 
shall not be liable for claims arising out of such dispute. 

12.3  The Competent Authority shall decide the matter within 45 days.   
12.4  Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data.  The Appellate 
Authority shall decide the dispute within 45 days. 

12.5  Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6  The Contractor shall have to continue execution of the Works with due diligence 
notwithstanding pendency of a dispute before any authority or forum. 
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B. Time Control 

13.  Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, arrangements, 

order and timing for all the activities for the construction of works.  

 13.2 The program shall be supported with all the details regarding key personnel, 

equipment and machinery proposed to be deployed on the works for its execution. 

The contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/equipment being 

placed in field laboratory and the location of field laboratory along with the 

Programme.  

 13.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of 

the remaining Works, including any changes to the sequence of the activities.  

 13.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor 

does not submit an updated Programme within this period, the Engineer may 

withhold the amount stated in the Contract Data from the next payment certificate 

and continue to withhold this amount until the next payment after the date on 

which the overdue Programme has been submitted.    

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations.  

 

14.  Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which he 

desires such extension. Engineer-in-Charge shall forward the aforesaid application 

to the Competent Authority as prescribed.   

14.2 The competent authority shall grant such extension at each such occasion within a 

period of 30 days of receipt of application from contractor and shall not wait for 

finality of work. Such extensions shall be granted in accordance with provisions 

under clause- 15 of this agreement. 

14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be 

strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 
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15.3 In the event milestones are laid down in the Contract Data for execution of the 
works, the contractor shall have to ensure strict adherence to the same.  

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall attract 
such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned in the 
Contract Data the Engineer-in-charge shall retain from the bills of the Contractor 
amount equal to the liquidated damages leviable until the Contractor makes such 
delays good. However, the Engineer-in-charge shall accept bankable security in lieu 
of retaining such amount.  

15.6  If the Contractor is given extension of time after liquidated damages have been paid, 

the Engineer in Charge shall correct any over payment of liquidated damages by the 

Contractor in the next payment certificate.     

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained shall be 

adjusted against the liquidated damages levied. 

 

16.  Contractor's quoted percentage  

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 
deducted/ added from/to the net amount of the bill after deducting the cost of 
material supplied by the department. 
 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 

17.2  The contractor shall have to establish field laboratory within the time specified and 
having such equipments as are specified in the Contract Data. 

17.3  Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data.  

 

18.  Correction of Defects noticed during the Defect Liability Period  

18.1  The Defect Liability Period of work in the contract shall be as per given in contract 

data sheet.  

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well 
before the end of the Defect Liability Period. The Defect Liability Period shall 
automatically stand extended until the defect is rectified. 

 18.3  If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
to the satisfaction of the Engineer, within the time specified by the Engineer, the 
Engineer will assess the cost of having the Defect corrected, and the cost of 
correction of the Defect shall be recovered from the Performance Security or any 
amount due or that may become due to the contractor and other available 
securities. 
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D. Cost Control 

 
 
19.  Variations - Change in original Specifications, Designs, and Drawings etc.  
 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work 

and the contractor shall carry out the work in accordance with any instructions 

which may be given to him in writing signed by the Engineer-in-charge, and such 

alterations, omission, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to 

do in the manner above specified, as part of the work, shall be carried out by the 

contractor on the same conditions in all respects on which he agrees to do the main 

work.  

 

19.2 The time for the completion of the work shall be adjusted in the proportion that the 

altered, additional or substituted work bears to the original contract work and the 

certificate of the Engineer-in-charge shall be conclusive as to such proportion.  

 

20.  Extra items  

20.1  All such items which are not included in the priced BOQ shall be treated as extra 

items. 

 

21 Payments for Variations and / or Extra Quantities   

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra 

items under this clause shall be worked out in accordance with the following 

provisions in their respective order:-  

 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOQ and is included in the SOR of the department, 

the rate shall be arrived at by applying the quoted tender percentage on the SOR 

rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work as 

is provided in the contract  (priced BOQ) for the work.  

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such composite 

work item shall be worked out on the basis of the concerned Schedule of Rates 

minus/plus the percentage quoted by the contractor.  
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e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as defined in 

the Contract Data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of 

non-acceptability of rates on items falling under sub clause (a) to (d). In case the 

contractor does not accept the rate approved by the Engineer in Charge for a 

particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates payable 

shall be arrived at through the dispute settlement procedure. 

22.  No compensation for alterations in or restriction of work to be carried out. 

22.1  If at any time after the commencement of the work, the Engineer-in-charge, for any 

reason whatsoever, not require the whole or any part of the work as specified in the 

bid to be carried out; the Engineer-in-charge shall give notice in writing of the fact to 

the Contractor and withdraw that whole or any part of the work.  

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men and 

machinery due to any alteration or restriction of work for whatsoever reason.  

22.3 The Engineer-in-charge may supplement the work by engaging another agency to 

execute such portion of the work, without prejudice to his rights. 

 

23. No Interest Payable 

No interest shall be payable to the Contractor on any payment due or awarded by 

any authority. 

 

24.   Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Guarantee and/or Security 

Deposit and / or any sums payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become due 

for release.  

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 
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25. Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities. 

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 
and duties in respect of materials actually consumed on public work, shall be borne 
by the Contractor. 

 25.3  Any changes in the taxes due to change in legislation or for any other reason shall 
not be payable to the contractor. 

 

 

26. Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.  

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.   

26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 24 

above.  

 

27. Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy 

it within a specified reasonable time. 

27.2  The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time.  

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data.  

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract.   

h) Any other fundamental breaches as specified in the Contract Data. 
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27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14 

days’ notice to the Contractor, terminate the Contract and expel the Contractor from 

the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer 

in Charge may terminate the Contract immediately. 

27.4  Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 

convenience by giving notice to the Contractor.  

 

28. Payment upon Termination  

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a certificate 

for the value of the work done less advance payment received upto the date of issue 

of the certificate, less other recoveries due in terms of contract, less taxes due to be 

deducted at source as per applicable law and less the percentage to apply to the 

work not completed as indicated in the contractor data  

28.2  Payment on termination under clause 27. 4 above -  

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to be deducted at source as per 

applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be recovered as per clause 24 above.  

 

29. Performance Security 

The Contractor shall have to submit performance security as specified in the Bid Data 

Sheet at the time of signing of the contract. The contractor shall have to ensure that 

such performance security remains valid for the period as specified in the Contract 

Data.  

 

30.  Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in 

the Contract Data. The total amount of Security Deposit so deducted shall not 

exceed the percentage of Contract Price specified in the Contract Data.  

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or 

fixed deposit receipt assigned to the Employer, with validity up to 3 (three) months 

beyond the completion of Defect Liability Period/ extended Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.  
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31.  Price Adjustment 
31.1     Applicability  

1.  Price adjustment shall be applicable only if provided for in the Contract Data. 

2.  The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 

date or extensions granted for reasons attributed to the Employer by the 

Engineer.  

3. The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 

the Contractor. 

4.  In the Force Majeure event the price escalation clause shall apply.   

 

31.2 Procedure  

1.  Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles and 

procedures and as per formula given in the contract data. 

2.  The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3.  Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured advance 

recovered, if any during the quarter, less value of material issued by the department, if 

any, during the quarter.  

4.  Weightages of various components of the work shall be as per the Contract Data. 

 

31.3  To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the 

arithmetical average of the indices relevant of the calendar month. 

31.5  For the purpose of clarity it is pointed out that the price adjustment may be either 

positive or negative, i.e. if the price adjustment is in favour of the Employer, the 

same shall be recovered from the sums payable to the Contractor.  

 

32.       Mobilization and Construction Machinery Advance  

32.1  Payment of advances shall be applicable if provided in the Contract Data. 

32.2  If applicable, the Engineer in Charge shall make interest bearing advance payment to 
the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data, in amounts equal to 
the advance payment. The guarantee shall remain effective until the advance 
payment has been repaid, but the amount of the guarantee shall be progressively 
reduced by the amounts repaid by the contractor.  
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32.3  The rate of interest chargeable shall be as per Contract Data.  

32.4  The construction machinery advance, if applicable, shall be limited to 80% of the cost 

of construction machinery and admissible only for new construction machinery.  

32.5  The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account 

shall be taken of the advance payment or its recovery in assessing valuations of work 

done, variations, price adjustments, compensation events, or liquidated damages. 

 
33.  Secured Advance 

33.1  Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2 If applicable, the Engineer shall make advance payment against materials intended 

for but not yet incorporated in the Works and against provision by the contractor of 

an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in 

the name as stated in the Contract Data, in amounts equal to the advance payment. 

The guarantee shall remain effective until the advance payment has been adjusted, 

but the amount of the guarantee shall be progressively reduced by the amounts 

adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 

the Contract Data. 

33.4  The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34.  Payment Certificates 

The payment to the contractor will be as follows for construction work:  

(a) The Contractor shall submit to the Engineer monthly statements of the 

value of the work executed less the cumulative amount certified previously, 

supported with detailed measurement of the items of work executed.  

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge.  

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of  Variations and 

Compensation Events.  

(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information.  
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(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed.   

(i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or 

be considered as an admission of the due performance of the contractor any part 

thereof, in any respect or the occurring of any claim.  

 (j) The payment of final bill shall be governed by the provisions of clause 36 of GCC.  

 

E. Finishing the Contract 

 

35.  Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued by 

the Engineer-in-Charge after physical completion of the Work.  

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-Charge. 

   

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total amount 

that the Contractor considers payable for works under the Contract within 21 days of 

issue of certificate of physical completion of works. The Engineer shall issue a 

Defects Liability Certificate and certify any payment that is due to the Contractor 

within 45 days of receiving the Contractor’s account if it is correct and complete. If 

the account is not correct or complete, the Engineer shall issue within 45 days a 

schedule that states the scope of the corrections or additions that are necessary. If 

the Account is still unsatisfactory after it has been resubmitted, the matter shall be 

referred to the Competent Authority as defined in the Contract Data, who shall 

decide on the amount payable to the Contractor after hearing the Contractor and 

the Engineer in Charge.   

36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalise 

the account and issue a payment certificate within 28 days.  

 

F. Other Conditions of Contract 

37.  Currencies 

All payments will be made in Indian Rupees. 

 

38.  Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 
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38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed 

by the Contractor on the Site and such other information as the Engineer may 

require. 

39.  COMPLIANCE WITH LABOUR REGULATIONS 

39.1.  During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  Salient features of some 

of the major labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/byelaws/Acts/Rules/ 

regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct from any money due to the 

Contractor including his amount of performance security. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or estimated 

to be required for making good the loss or damage suffered by the Employer. The 

employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

 
40. Audit and Technical Examination 

Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have 

been done under the contract and found not to, have been executed, the Contractor 

shall be liable to refund the amount of overpayment and it shall be lawful for 

Government to recover the same from him in the manner prescribed in clause 24 

above and if it is found that the Contractor was paid less than what was due to him, 

under the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Government to the Contractor. 
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41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying 

any damages/ compensation as provided for in clause 28.2 of the contract 

agreement. However, if the competent authority is satisfied about the competence 

of the survivors, then the competent authority shall enter into a fresh agreement for 

the remaining work strictly on the same terms and conditions under which the 

contract was awarded.    

  

42. Jurisdiction 

This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be applicable.  

--- 
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Contract Data 
 

GCC 

Clause  
Particulars Data 

1.14 
Employer Narmada Valley Development Authority, Bhopal (M.P.) 

 

1.15 
Engineer Chief Engineer,  Rani Avanti Bai Lodhi Sagar, 

Project, Bargi Hills, Jabalpur 

1.16 
Engineer in Charge Executive Engineer, R.A.B.L.S., L.B.C. Division 

No. 2 Bargi Hills, Distt. Jabalpur (M.P.) 

1.22 Stipulated period of completion 06 months excluding rainy seasons. 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 Address & contact details of the 

Contractor 

Format-H  

Address & contact details of the 

Employer/ Engineer – phone, Fax, e-

mail. 

Chief Engineer, Rani Avanti Bai Lodhi Sagar Project, 

Bargi Hills, Jabalpur. Tel. Phone No. 0761-2672230 

E-mail cerablsp@yahoo.co.in 

or  

Executive Engineer, R.A.B.L.S., L.B.C. Division 
No. 2 Bargi Hills, Distt. Jabalpur (M.P.) Mob. No. 
8109195311 

5 Subcontracting permitted for the 

Contract Value  

Not allowed 

6 Technical Personnel to be provided 

by the contractor – requirement, &  

Format I-3 of ITB 

Penalty, if required Technical 

Personnel not employed 

(i) Rs. 1000/- per day for each graduate Engineer  

(ii) Rs. 600/- per day for each non graduate Engineer  

10 Specifications  As per Annexure – E  

Drawings  As per Annexure - N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 

System 

Superintending Engineer, Rani Avanti Bai Lodhi Sagar, 
Canal Cell Bargi Hills, Jabalpur. 

Appellate Authority for deciding 

dispute under Dispute Resolution 

System 

Chief Engineer,  Rani Avanti Bai Lodhi Sagar, Project, 

Bargi Hills, Jabalpur 

13 Period for submission of updated 

construction program 

Monthly  

Amount to be withheld for not 

submitting construction program in 

the prescribed period 

Rs  1000/- per day 

14 Competent Authority for granting 

Time Extension 

1. Chief Engineer,  Rani Avanti Bai Lodhi Sagar, Project, 

Bargi Hills, Jabalpur 

2. Superintending Engineer, Rani Avanti Bai Lodhi Sagar, 

Canal Cell Bargi Hills, Jabalpur. 

15 Milestones laid down for the contract 

If Yes, details of Milestones 

Yes 

 
As per Annexure - O 

Liquidated damage  As per Annexure – P 
 

17 List of equipment for lab  As per Annexure - Q 

Time to establish lab 30 days from the agreement.   

Penalty for not establishing  field 

Laboratory   

0.5% of work executed to be deducted from running bill.  

18 Defect Liability Period  12  Months after Physical Completion of work in 

accordance with (clause 18 GCC) 

21 Competent Authority for determining 

the rate  

Chief Engineer,  Rani Avanti Bai Lodhi Sagar, Project, 

Bargi Hills, Jabalpur 

27 Any other condition for breach of 
contract 

As per clause 24, 27 & 28 of G.C.C. 
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GCC 

CLAUSE 
PARTICULARS DATA 

28 Penalty  Penalty Shall include  

(a) Security deposit as per clause 30 of General Condition 

of contract and the percentage to apple to the value of 

work not completed representing the Employer’s 

additional cost for completing the works shall be 20 

percent.  

(b) Liquidated Damages imposed as per clause 15 or 

performance security (Guarantee) including Additional 
performance security (Guarantee), if any, as per clause 29 

of general condition of contract, whichever is higher. 

 29 Performance guarantee shall be valid 

up to 

03 Month beyond the completion of defect liability period.  

30 Security Deposit to be deducted from 

each running bill 

At the rate of 5%. 

Maximum limit of deduction of 

Security Deposit  

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 

procedure of calculation   

Not Payable 

 

31.1 (1) Price adjustment shall be applicable Price adjustment shall be applicable only in case where 

the amount NIT is more than Rs. 10 (Ten) Crores. This 

clause shall not have any bearing with the contract 

amount.                                                                                                                                                                                                                                          

32 32.1 Mobilization Construction 

Machinery Advance applicable 

Not applicable  

32.2 If yes, unconditional Bank 

Guarantee  

Not applicable 

32.3 If yes, Rate of interest 
chargeable on advance.  

Not applicable 

32.4 If yes,  Type & Amount of 

Advance payment that can be paid 

NOT APPLICABLE.  

32.5 If yes, Recovery of advance 

payment 

NOT APPLICABLE. 

33 33.1 Secured Advance applicable  NOT APPLICABLE. 

 
33.2 If yes, Unconditional Bank 

Guarantee 

NOT APPLICABLE. 

 
33.3 If yes, Conditions for secured 

advance  

NOT APPLICABLE. 

 
33.4 If yes, Recovery of Secured 

advance 

NOT APPLICABLE. 

35 

Completion Certificate – after 

physical completion of the Work 

Annexure - U 

Detailed Completion Certificate – 

after final payment on completion of 

the Work 

Annexure- V 

36 Competent Authority  Superintending Engineer, Rani Avanti Bai Lodhi Sagar, 

Canal Cell Bargi Hills, Jabalpur. 

39 Salient features of some of the major 

labour laws that are applicable 

Annexure-W 

41 Competent Authority  Executive Engineer,  Rani Avanti Bai Lodhi Sagar, 

Project, L.B.C. Division No. 2 Bargi Hills, Jabalpur 

 

 

 
Executive Engineer 

R.A.B.L.S., L.B.C. Division No. 2 

Bargi Hills, Jabalpur 

Superintending Engineer 

R.A.B.L.S. Canal Cell  

Bargi Hills, Jabalpur 

Chief Engineer 

Rani Avanti Bai Lodhi Sagar, 

Project, Bargi Hills, Jabalpur 
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ANNEXURE – N 
(See clause 10 of Section 3 – GCC ) 

 
 

 

Drawings 
 

 

List of drawings – NIL        

     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 53 of 79 

 

ANNEXURE – O 
(See clause 15  of Section 3 -GCC ) 

Details of Milestones 
S. No. Particulars of works Agreemented 

Quantity  
Unit  1st Quarter  

Quantity 

2nd Quarter 

Quantity 

1  Clearance with uprooting of grass shrubs, bushes, 

debris from canal bed & slopes for maintenance work 

by labour, wherever required, before start of irrigation 

through canals, including disposal of uprooted 

materials at sufficient distance etc., complete.For canal 

depth up to 3 m. including all leads and lifts  in all 

respect as per specification and drawing and as 

directed by Engineer-in-charge. 

45210.00 Sqm. 27126.00 18084.00 

2  Removing and hauling all kinds of soil/ soft rock 

including boulders up to 0.6 m. diameter slipped due to 

natural / geological causes and disposing off the same 

in specified dump area or as directed, including cost of 

all materials, machinery, labour, forming steps / ramp 

ways and all other ancillary operation etc., complete. 

including all leads and lifts  in all respect as per 

specification and drawing and as directed by Engineer-

in-charge. 

4966.77 Cum. 2980.06 1986.71 

3 Earthwork for embankment for breached/ damaged 

portion of dam/canal, using selected impervious soil 

from approved borrow area/ spoil bank in 100 to 150 

mm layers (before compaction), including cost of 

materials, machinery, labour, all other operations such 

as collection of soil, spreading soil in layer of specified 

thickness, sorting out, breaking clods, levelling, 

sectioning edges/sides, watering, compacting to 

achieve maximum dry density using sheep foot 

roller/vibratory compactors etc., complete. including 

all lead and lift in all respect as per specification and 

drawing and as directed by Engineer-in-charge. 

5244.82 Cum. 3146.89 2097.93 

4 Earthwork for embankment (hearting/ casing) using 

selected soil from approved borrow areas in layers of 

250 to 300 mm (before compaction) including cost of 

all materials, machinery, labour and dressing, all other 

operations such as collection of soil, spreading soil in 

layer of specified thickness, sorting out, breaking clods, 

levelling, sectioning edges/sides (excluding watering 

and compaction ) i/c all leads and lifts .in all respect as 

per specification and drawing and as directed by 

Engineer-in-charge. 

1410.66 Cum. 846.40 564.26 

5 Providing and placing approved cohesive non- swelling 

soils, below lining in canal bed and side slopes including 

serration in soil, breaking of clods, laying in layers of 15 

cm. thickness, cutting and finishing in required bed 

grade & side slopes including dressing, watering, 

compaction (at optimum moisture content to obtained 

dry density not below 90%) etc. Complete. i/c all leads 

and lifts .in all respect as per specification and drawing 

and as directed by Engineer-in-charge. 

3400.20 Cum. 2040.12 1360.08 
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S. No. Particulars of works Agreemented 
Quantity  

Unit  1st Quarter  
Quantity 

2nd Quarter 

Quantity 

6 Tamping in canal bed and sides including saturation up 
to 30 cm depth for preparation of earthen sub-grade 
before laying in-situ cement concrete lining. i/c all 
leads and lifts .in all respect as per specification and 
drawing and as directed by Engineer-in-charge. 

20580.00 Sqm. 12348.00 8232.00 

7 Providing and applying primer, conforming IS 3384, on 
sleepers of in-situ cement concrete lining panels in 
canal as per IS 3873 and 5256 with layer @ 1 lit per 2 
sqm including cost of all materials, labour, as per 
specifications etc. Complete. On vertical face of panel 
i/c all leads and lifts .in all respect as per specification 
and drawing and as directed by Engineer-in-charge. 

233.46 Sqm. 140.08 93.38 

8 Providing and placing in position cement concrete with 
graded aggregate in canals, including cost of all 
material, vibration, finishing, curing for 28days, 
cleaning etc. Complete. For sleepers, safety ladders & 
lining of field channel & water courses using graded 
aggregate of maximum size 40 mm with. Cement 
concrete M10. (Nominal Mix) i/c all leads and lifts .in all 
respect as per specification and drawing and as 
directed by Engineer-in-charge. 

51.56 Cum. 30.94 20.62 

9 Providing and fixing in position LDPE film of 150 micron 
(0.15 mm) IS mark of grade 231 for bed and sides of 
canal including cost of all materials, labour, laying, 
joining as per specifications etc. Complete. i/c all leads 
and lifts .in all respect as per specification and drawing 
and as directed by Engineer-in-charge. 

25989.60 Sqm. 15593.76 10395.84 

10 Providing and placing in position cement concrete with 
graded aggregate in canals, including cost of all 
material, vibration, finishing, curing for 28days, 
cleaning etc. Complete For in-situ lining in canal (in bed 
and slopes & coping) with design mix Concrete) M-15, 
20mm graded aggregate i/c all leads and lifts .in all 
respect as per specification and drawing and as 
directed by Engineer-in-charge. 

1402.80 Cum. 841.68 561.12 

11 Filling contraction joints (grooves) as per IS: 5256 with 
hot applied sealing compound IS:13143 including 
cleaning and washing grooves, painting its inner 
surfaces with primer IS:3384 at the rate of 1 litre per 4 
sqm inclusive of cost of all materials for in-situ concrete 
lining etc. complete. grooves of 17 mm depth i/c all 
leads and lifts .in all respect as per specification and 
drawing and as directed by Engineer-in-charge. 

3891.04 M 2334.62 1556.42 

 
 

Executive Engineer 
R.A.B.L.S., L.B.C. Division No. 2 

Bargi Hills, Jabalpur 
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ANNEXURE – P 
(See clause 15  of Section 3 -GCC ) 

 

Compensation for Delay 
  

If the contractor fails to achieve the milestones, and the delay in execution of work is 
attributable to the contractor, the Employer shall retain an amount from the sums 
payable and due to the contractor as per following scale -  

 
i. Slippage up to 25% in financial target during the milestone under consideration 

 — 2.5% of the work remained unexecuted in the related time span. 
ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 
- 5% of the work remained unexecuted in the related time span..   

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 
under consideration 
-7.5% of the work remained unexecuted in the related time span..   

iv.  Slippage exceeding 75% in financial target during the milestone under 
consideration 
-10% of the work remained unexecuted in the related time span.   
 

Note: For arriving at the dates of completion of time span related to different milestones, 
delays which are not attributable to the Contractor shall be considered. The slippage 
on any milestone is if made good in subsequent milestones or at the time of 
stipulated period of completion, the amount retained as above shall be refunded. In 
case the work is not completed within the stipulated period of completion along 
with all such extensions which are granted to the Contractor for either Employer’s 
default or Force Majeure, the compensation shall be levied on the contractor at the 
rate of 0.05% per day of delay limited to a maximum of 10% of contract price.   

  The decision of Superintending Engineer shall be final and binding upon both the 
 parties. 
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ANNEXURE – Q 
(See clause 17  of Section 3 -GCC ) 

 

List of Equipment for Quality Control Lab 
 

 

 As per clause 17.1 (a) & (b) of G.C.C. shall be applicable  

 
1. Vicat apparatus for determining the initial and final setting time cement.  

2. Compressive strength machine. 

3. Set of sieves for sieve analysis of sand and metal.  

4. Weighing machine 20 to 100 kg. and upto 200 kg.  

5. Cube mould, slum test apparatus.  

6. Slum test apparatus 

7. Any other apparatus required as per the direction of Engineer-in-Charge.  

 

Note :  As per clause 17 contractor will bear the cast of the lab test required from any 

authorized lab as per direction of Engineer-in-Charge. 
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ANNEXURE -  R 
(See clause  31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R = Value of work as defined in Clause 31.2(3) of General Conditions of Contract  

 Weightages* of component in the work 
 

Sno Component 
Percentage of 

component in the work 

1 Cement - Pc 0% 

2 Steel  - Ps 0% 

3 Bitumen - Pb 0% 

4 POL -  Pf 0% 

 

* Weightages of various components of the work shall be as determined by the 

  competent technical sanction authority. 

 

Adjustment for cement component 

 (ii) Price adjustment for increase or decrease in the cost of cement  
procured by the contractor shall be paid in accordance with the  
following formula: 

 VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for cement. 
Co= The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 
India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month 
under consideration as published by Ministry of Industrial Development, 
Government of India, New Delhi.(www.eaindustry.nic.in) 

Pc= Percentage of cement component of the work 
 
Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
 
 
Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 x PS x /100 x R x (S1-S0)/S0 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 
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S0= The all India wholesale price index for steel (Bars and Rods) on the date of 
opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

Si = The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial 
Development, New Delhi. (www.eaindustry.nic.in) 

Ps= Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
Adjustment of bitumen component  

(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid 
in accordance with the following formula: 

 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

 

 Vb= Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for bitumen. 

 Bo = The official retail price of bitumen at the IOC depot at nearest 
 center on the date of opening of Bids. 

 Bi = The official retail price of bitumen of IOC depot at nearest  center for 
 the 15th day of the month under consideration. 

 Pb = Percentage of bitumen component of the work. 
 

 
Adjustment of POL (fuel and lubricant) component 

 
( V) Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 

shall be paid in accordance with the following formula: 
  
 Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

 

 Vf = Increase or decrease in the cost of work during the month under 
 consideration due to changes in rates for fuel and lubricants. 

 Fo = The official retail price of High Speed Diesel (HSD) at the existing 
 consumer pumps of IOC at nearest center on the date of opening of 
 Bids. 

 Fi = The official retail price of HSD at the existing consumer pumps of  IOC 
 at nearest center for the 15th day of month of the under 
 consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 
 
 
Note : For the application of this clause, the price of High Speed Diesel has been 

chosen to represent fuel and lubricants group. 
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Annexure – S 
(See clause  32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract 

__________________[name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with ______________ [name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Clause of the Contract in an 

amount of ___________________[amount of Guarantee]* ____________________[in 

words]. 

 We, the _______________[bank of financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not 

as surety merely, the payment to _________________[name of Employer] on his first 

demand without whatsoever right of obligation on our part and without his first claim to the 

Contractor, in the amount not exceeding ____________[amount of guarantee]* 

___________________________[in words]. 

 We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed there under or of any of the Contract documents 

which may be made between __________________[name of Employer] and the Contractor, 

shall in any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until _________________ [name of Employer] receives full 

repayment of the same amount from the Contractor. 

    Yours truly, 

  Signature and Seal : ____________________________ 

  Name of Bank/Financial Institution: ________________ 

  Address : _____________________________________ 

  Date : ____________ 

_______________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.  
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Annexure – T 
(See clause  33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance  
 

INDENTURE FOR SECURED ADVANCES 

  This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the context 

so admits or implies be deemed to include his executors, administrators and assigns) or the 

one part and the Employer of the other part. 

  Whereas by an agreement dated ______________ (hereinafter called the 

said agreement) the contractor has agreed. 

  AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought by 

him to the site of the works the subject of the said agreement for use in the construction of 

such of the works as he has undertaken to executive at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) 

  AND WHEREAS the Employer has agreed to advance to the Contractor the 

sum of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached to the 

Running Account Bill for the said works signed by the Contractor on _________ and the 

Employer has reserved to himself the option of making any further advance or advances on 

the security of other materials brought by the Contractor to the site of the said works. 

  Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for 

said the Contractor doth hereby covenant and agree with the President and declare as 

follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the 

said works and for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been 

offered to and accepted by the Employer as security are absolutely the Contractor's 

own propriety and free from encumbrances of any kind and the contractor will not 
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make any application for or receive a further advance on the security of materials 

which are not absolutely his own property and free from encumbrances of any kind 

and the Contractor indemnified the Employer against all claims to any materials in 

respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be 

made as aforesaid  (hereafter called the said materials) shall be used by the 

Contractor solely in the execution of the said works in accordance with the directions 

of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all risks of 

the said materials and that until used in construction as aforesaid the said materials 

shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Engineer or any 

officer authorized by him.  In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree 

than is due to reasonable use and wear thereof the Contractor will forthwith replace 

the same with other materials of like quality or repair and make good the same 

required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except 

with the written permission of the Engineer or an officer authorized by him on that 

behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives 

payment from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement.  Provided that if any intermediate 

payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will be at liberty to make a recovery from the  

Contractor's bill for such payment by deducting there from the value of the said 

materials than actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of 

each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Employer shall immediately on the happening of such default be re-

payable by the Contractor to be the Employer together with interest thereon at 

twelve percent per annum from the date or respective dates of such advance or 

advances to the date of repayment and with all costs, charges, damages and 

expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the 
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Contractor hereby covenants and agrees with the Employer to reply and pay the 

same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rupees____________________________ and any 

further sum of sums advanced as aforesaid and all costs, charges, damages and 

expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the power contained therein if and whenever the covenant for payment 

and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time 

thereafter adopt all or any of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the competion of 

the said works on behalf of the contractor in accordance with the provision in 

that behalf contained in the said agreement debiting the contractor with the 

actual cost of effecting such completion and the amount due to the 

contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided.  If the 

balance is against the contractor, he is to pay same to the Employer on 

demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 

and out of the moneys arising from the sale retain all the sums aforesaid 

repayable or payable to the Employer under these presents and pay over the 

surplus (if any) to the Contractor. 

(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid 

interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the 

said agreement the provisions of these presents shall prevail and in the event of any 

dispute or difference arising over the construction or effect of these presents the 

settlement of which has not been here-in-before expressly provided for the same 

shall be referred to the Employer whose decision shall be final and the provision of 

the Indian Arbitration Act for the time being in force shall apply to any such 

reference. 
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Annexure – U 
(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 
 
 
Name of Work: ……………………………………………….   
 
Agreement no. ……………….  Date …………………….. 
 
Amount of Contract Rs ………………… 
 
Name of Agency : ……………………………………………… 
 
MB no.  ----- 
 
Last measurement recorded on date -------------------- 
 
Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date) and that I have satisfied myself to best of my 

ability that the work has been done properly. 

 

 
Date of issue  
 

      Executive Engineer 
      R.A.B.L.S., L.B.C. Division No. 2 

      Bargi Hills, Jabalpur 
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Annexure – V 
(See clause  35 of Section 3 -GCC ) 

 

Final Completion Certificate 
 
 
Name of Work: ……………………………………………….   
 
Agreement no. ……………….  Date …………………….. 
 
Name of Agency : ……………………………………………… 
 
MB no.  ----- 
 
Last measurement recorded on date -------------------- 
 
Certified that the above mentioned work was physically completed on ………………. (date) 

and taken over on ……………….. (date). 

Agreemented amount Rs.  ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 

 

I have satisfied myself to best of my ability that the work has been done properly. 

 
Date of issue  
 

      Executive Engineer 
      R.A.B.L.S., L.B.C. Division No. 2 

      Bargi Hills, Jabalpur 
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Annexure – W 
(See clause  39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 
 
a) Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
 
b)  Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed the 
prescribed minimum years (say, five years) of service or more or on death the rate of 
prescribed minimum days’(say, 15 days) wages for every completed year of service. 
The Act is applicable to all establishments employing the prescribed minimum 
number (say, 10) or more employees. 

 
c)  Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 

contributions by the Employer plus workers at the rate prescribed (say, 10% or 
8.33%). The benefits payable under the Act are: 
i.  Pension or family pension on retirement or death as the case may be. 
ii.  Deposit linked insurance on the death in harness of the worker. 
iii.  Payment of P.F. accumulation on retirement/death etc. 
 

d)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc. 

 
e)  Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain 

welfare measures to be provided by the Contractor to contract labour and in case 
the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer if they employ prescribed minimum (say 20) or more contract labour. 

 

f)  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 
Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled employment. Construction of buildings, roads, runways 
is scheduled employment. 

 

g)  Payment of Wages Act 1936: - It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 

h)  Equal Remuneration Act 1979: - The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination 
against female employees  in the matters of transfers, training and promotions etc. 

 
i)  Payment of Bonus Act 1965: - The Act is applicable to all establishments employing 

prescribed minimum (say, 20) or more workmen. The Act provides for payments of 
annual bonus within the prescribed range of percentage of wages to employees 
drawing up to the prescribed amount of wages, calculated in the prescribed manner. 
The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. States may have different 
number of employment size. 
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j)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 
resolution of industrial disputes, in what situations a strike or lock-out becomes 
illegal and what are the requirements for laying off or retrenching the employees or 
closing down the establishment. 

 
k)  Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act provides 
for laying down rules governing the conditions of employment by the Employer on 
matters provided in the Act and gets these certified by the designated Authority. 

 
l)  Trade Unions Act 1926: - The Act lays down the procedure for registration of trade 

unions of workmen and Employers. The Trade Unions registered under the Act have 
been given certain immunities from civil and criminal liabilities. 

 
m)  Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and processes and provides 
for regulations of employment of children in all other occupations and processes. 
Employment of child labour is prohibited in building and construction industry. 

 

n)  Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 
Service) Act 1979: - The Act is applicable to an establishment which employs 
prescribed minimum (say, five) or more inter-state migrant workmen through an 
intermediary (who has recruited workmen in one state for employment in the 
establishment situated in another state). The Inter-State migrant workmen, in an 
establishment to which this Act becomes applicable, are required to be provided 
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up to 
the establishment and back etc. 

 

o)  The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments 
who carry on any building or other construction work and employs the prescribed 
minimum (say, 10) or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the building or construction 
work and other welfare measures, such as canteens, first-aid facilities, ambulance, 
housing accommodations for workers near the work place etc. The Employer to 
whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 

 
p)  Factories Act 1948: - The Act lays down the procedure for approval of plans before 

setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing the 
prescribed minimum (say, 10) persons or more with aid of power or another 
prescribed minimum (say, 20) or more persons without the aid of power engaged in 
manufacturing process. 
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SECTION 3 

Conditions of Contract 
Part – II Special Conditions of Contract 

 

1. Contractor is bound to utilize stone, earth and any useful material supplied / obtained from 

excavation or as directed by Engineer-in-charge or by department. It include rehandling 

dressing making material useful and all lead and lift and no extra payment charge for this 

work will be paid by department within areas of construction.  

2. The testing of material will be carried out by the department as per circulars and I.S.I. codes 

approved from time to time, as prescribed in appendix 7.02 of P.W.D. manual and appendix 

12 of U.S.R. testing cost bear by contractor himself.  

3. Drawing attached are for tender purpose only and are not comprehensive of for all parts 

complete approved drawing will be supplied before start of work.  

4. For any other details and specification, pleased contact division office.  

5. Cement should conforming the I.S.I. specification, I.S. 269-1989 I.S.I. approved thereafter for 

cement.  

6. If required any essential surveying instruments, measuring device, field quality control 

apparatus should be provided by the contractor at site and need and supporting work such as 

diversion road, canal, approach road etc. will be constructed by the contractor at his own cost.  

7. Contractor should be ensured himself regarding lead, lift and availability of material 

(Quantity & Quality) in quarry or arrange his own cost.  

8. Contractor must visit the site before quoting the rates in the bid documents.  

9. Priority of work during the agreemented time will be decided under the guidance and as 

directed by Engineer-in-charge.  

10. Excavation of hard rock will be paid to contractor as per agreement rate. The hard rock 

received from excavation and remains unutilized by the department shall be at the disposal of 

the contractor. The contractor may use it at the same site or may sale it to any other person or 

contractor. All the taxes, Royalty and other charges if any shall be borne by the contractor, 

necessary permits, pass permissions required by the mining act or any other act of the state 

government or central government shall be obtained by the contractor.  

11. The welfare cess @ 1% shell be deducted at source as per N.V.D.D. Letter No. 

1/55/27/2/2003/996 Bhopal Dated 02-09-2003.  

12. As per the order issued by M.P. P.W.D. the Chief Engineer or Equivalent officer will be 

competent for black listing or suspension of the registration of the contractor.  

13. Taxes and Duties :-  

(i). The bid price quoted by the contractor shall deemed to be inclusive of all taxes viz. 

G.S.T., Income Tax, Labour Cess, Duties, Royalties and other taxes, fees of central 

and state government, local bodies and authorities whatsoever on all works contract 

services, labour, material and equipment that the contractor will procure for the 

performance of this contract.  

(ii). The liability, if any, on account of increase in all types of taxes i/c G.S.T., income 

tax, Labour Cess, Royalties, all types of fees of central and state Government, local 

bodies and authorities whatsoever on all works, contract services, labour, material and 

equipment that the contractor will procure for the performance of this contract, shall 

be borne by the contractor.  
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(iii). If during the implementation of the contractor, the rate of G.S.T. on works contract 

service is reduced from the prevailing rate (on the last date of submission of bid) then 

the difference of G.S.T. on work contracts service rates will be recovered from the 

date on which the reduction in G.S.T. rate shall be effective. If G.S.T. rates increases, 

the additional increased amount, as per actual, will be paid to the agency.  

(iv). All payments shall be adjusted for deductions for advance payment, security deposit, 

other recoveries in terms of contract and taxes at source as applicable under the law.  

(v). The royalty charges for extracting the minor minerals for Government works will be 

paid by the contractor as per the Govt. rules from time to time.  

(vi). Income tax at the rate of 2.30% (or as revised by the income tax department) from 

any sum payable to the contractor shall at the time of credit of such sum or at the time 

of payment to the contractor by cash, cheque or draft or any other mode be deducted 

at the source from his running/final or any type of payment, for this contract, as per 

section 194 of Income Tax Act, 1961.  

(vii). In the contract work for Construction, the workers welfareness @ 1% (One percent) 

shall be deducted at source while making payment by the Executive Engineer and 

shall be deposited to Workers welfare Fund as per the provision of Building and other 

Construction Workers Welfare Act. 1996.  

(viii). It is open to the contractor to make an application to the Income Tax Officer and 

Commercial Tax officer concerned and obtain from him a certificate authorizing the 

payer to deduct tax at such lower rate or deduct no tax as may be appropriate for this 

contract. Such certificate will be valid for the period specified therein unless it is 

cancelled by the Income Tax/Commercial Tax officers earlier.  

(ix). All other taxes as applicable shall be deducted from contractor and taxes due from 

any amendment as applicable during the currency of contract including O&M period 

shall be deducted from contractor.  

14. Stamp duty as applicable agreement shall be paid by the contractor at the time of signing the 

agreement as per I.G. registration and superintendent stamps M.P. Bhopal vide order No. 

1502/Tech./2016 dated 22-03-2016 (Letter enclosed)  

 

 

Chief Engineer
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SECTION 4 

BILL OF QUANTITIES 
REPAIR AND MAINTENANCE OF LALPUR MINOR AND ITS SUB MINOR I.E DHARAMPURA SUB MINOR 

Rs. 128.34 lakhs 
 

S.No. Particulars of works Qty Unit Rate Amount 
1 2 3 4 5 6 

1  Clearance with uprooting of grass shrubs, bushes, debris from canal bed & 

slopes for maintenance work by labour, wherever required, before start of 

irrigation through canals, including disposal of uprooted materials at sufficient 

distance etc., complete.For canal depth up to 3 m. including all leads and lifts  in 

all respect as per specification and drawing and as directed by Engineer-in-

charge. 

45210.00 Sqm. 2.30 103983.00 

2  Removing and hauling all kinds of soil/ soft rock including boulders up to 0.6 m. 

diameter slipped due to natural / geological causes and disposing off the same 

in specified dump area or as directed, including cost of all materials, machinery, 

labour, forming steps / ramp ways and all other ancillary operation etc., 

complete. including all leads and lifts  in all respect as per specification and 

drawing and as directed by Engineer-in-charge. 

4966.77 Cum. 172.00 854284.00 

3 Earthwork for embankment for breached/ damaged portion of dam/canal, using 

selected impervious soil from approved borrow area/ spoil bank in 100 to 150 

mm layers (before compaction), including cost of materials, machinery, labour, 

all other operations such as collection of soil, spreading soil in layer of specified 

thickness, sorting out, breaking clods, levelling, sectioning edges/sides, 

watering, compacting to achieve maximum dry density using sheep foot 

roller/vibratory compactors etc., complete. including all lead and lift in all 

respect as per specification and drawing and as directed by Engineer-in-charge. 

5244.82 Cum. 119.00 624134.00 
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S.No. Particulars of works Qty Unit Rate Amount 

1 2 3 4 5 6 

4 Earthwork for embankment (hearting/ casing) using selected soil from approved 

borrow areas in layers of 250 to 300 mm (before compaction) including cost of 

all materials, machinery, labour and dressing, all other operations such as 

collection of soil, spreading soil in layer of specified thickness, sorting out, 

breaking clods, levelling, sectioning edges/sides (excluding watering and 

compaction ) i/c all leads and lifts .in all respect as per specification and drawing 

and as directed by Engineer-in-charge. 

1410.66 Cum. 70.00 98746.00 

5 Providing and placing approved cohesive non- swelling soils, below lining in 

canal bed and side slopes including serration in soil, breaking of clods, laying in 

layers of 15 cm. thickness, cutting and finishing in required bed grade & side 

slopes including dressing, watering, compaction (at optimum moisture content 

to obtained dry density not below 90%) etc. Complete. i/c all leads and lifts .in 

all respect as per specification and drawing and as directed by Engineer-in-

charge. 

3400.20 Cum. 157.00 533831.00 

6 Tamping in canal bed and sides including saturation up to 30 cm depth for 

preparation of earthen sub-grade before laying in-situ cement concrete lining. 

i/c all leads and lifts .in all respect as per specification and drawing and as 

directed by Engineer-in-charge. 

20580.00 Sqm. 19.00 391020.00 
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S.No. Particulars of works Qty Unit Rate Amount 

1 2 3 4 5 6 

7 Providing and applying primer, conforming IS 3384, on sleepers of in-situ 

cement concrete lining panels in canal as per IS 3873 and 5256 with layer @ 1 lit 

per 2 sqm including cost of all materials, labour, as per specifications etc. 

Complete. On vertical face of panel i/c all leads and lifts .in all respect as per 

specification and drawing and as directed by Engineer-in-charge. 

233.46 Sqm. 33.00 7704.00 

8 Providing and placing in position cement concrete with graded aggregate in 

canals, including cost of all material, vibration, finishing, curing for 28days, 

cleaning etc. Complete. For sleepers, safety ladders & lining of field channel & 

water courses using graded aggregate of maximum size 40 mm with. Cement 

concrete M10. (Nominal Mix) i/c all leads and lifts .in all respect as per 

specification and drawing and as directed by Engineer-in-charge. 

51.56 Cum. 4330.00 223255.00 

9 Providing and fixing in position LDPE film of 150 micron (0.15 mm) IS mark of 

grade 231 for bed and sides of canal including cost of all materials, labour, 

laying, joining as per specifications etc. Complete. i/c all leads and lifts .in all 

respect as per specification and drawing and as directed by Engineer-in-charge. 

25989.60 Sqm. 50.00 1299480.00 

10 Providing and placing in position cement concrete with graded aggregate in 

canals, including cost of all material, vibration, finishing, curing for 28days, 

cleaning etc. Complete For in-situ lining in canal (in bed and slopes & coping) 

with design mix Concrete) M-15, 20mm graded aggregate i/c all leads and lifts 

.in all respect as per specification and drawing and as directed by Engineer-in-

charge. 

1402.80 Cum. 4713.00 6611396.00 
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S.No. Particulars of works Qty Unit Rate Amount 

1 2 3 4 5 6 

11 Filling contraction joints (grooves) as per IS: 5256 with hot applied sealing 

compound IS:13143 including cleaning and washing grooves, painting its inner 

surfaces with primer IS:3384 at the rate of 1 litre per 4 sqm inclusive of cost of 

all materials for in-situ concrete lining etc. complete. grooves of 17 mm depth 

i/c all leads and lifts .in all respect as per specification and drawing and as 

directed by Engineer-in-charge. 

3891.04 M 33.00 128404.00 

 Total    10876237.00 

 Add. 18% G.S.T.    1957723.00 

 Grand Total    12833960.00 

 Say Rs.    128.34 Lakhs 

 

 

Chief Engineer 

Rani Avanti Bai Lodhi Sagar Project 

Bargi Hills, Jabalpur



 

 

SECTION 5 
AGREEMENT FORM 

Agreement 

 This agreement, made the _________________ day of ________________  
between  ___________________ (name and address of Employer) (hereinafter called " the 
Employer) and____________________________________ (name and address of 
contractor) hereinafter called "the Contractor" of the other part. 
 Whereas the Employer is desirous that the Contractor execute 
________________________________________________________________ (name and 
identification number of Contract) (hereinafter called "the Works") and the Employer has 
accepted the Bid by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein, at a cost of Rs._________ 
______________________________________________________________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the conditions of contract hereinafter referred to and they 
shall be deemed to form and be read and construed as part of this Agreement. 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the contract. 
3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein Contract 
Price or such other sum as may become payable under the provisions of the Contract at the 
times and in the manner prescribed by the Contract. 
4. The following documents shall be deemed to form and be ready and construed as 
part of this Agreement viz. 

i.  Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract: General and Special 
iv.  Contract Data  
v.  Bid Data 
vi.  Drawings 
vii.  Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the Contract. 
In witnessed whereof the parties there to have caused this Agreement to be 

executed the day and year first before written. 
 The Common Seal of ____________________________________________ was 

hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ____________________________ 

___________________________________________________________________ in the 

presence of : 

Binding Signature of Employer _________________________________________ 

Binding Signature of Contractor _________________________________________ 
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