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Tender Document 

 
For Percentage Rate only in Works Departments and other Departments similar to Works 

Departments (Effective from 01/01/2014) 
 
Office of the : Executive Engineer  P.H.E Division  
  Gwalior (M.P) 

NIT Number and Date :  NIT No. 47/Pro cell/EE/PHED/2023-24/  
   Gwalior/Dt.  14.03.2024 
Agreement  No.  and Date : ----------------------------------------------- 

Name of Work : Êवाͧलयर ftys ds [k.M ,ao mi[k.M 
dk;kZy; es “kkldh; dk;Z ds laiknu gsrq mPp 
dq”ky Jfed ¼dEI;wVj vkWijsVj½ miyC/k 
djkukA 

  Distt. Gwalior (M.P.) Work Contract Period 
Including Rainey Seasion 12 Months  

Name of the Contractor : ----------------------------------------------- 
Probable Amount of Contract 

 (Rs. in Figure)  : 14.78  Lakh 

 (Rs in Words) : Fourteen  Lakh  &  seventy eight  Thousand  

only.  

Contract Amount 

 (Rs. in Figure)  : ....................................................... 

 (Rs in Words) : …………………………………………. 

 

Stipulated Period of Completion : Work Contract Period  Including Rainey 

Seasion 12 Months  
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SECTION 1 

 
Notice Inviting e-Tenders 

Government of Madhya Pradesh 
Public Health Engineering Department 

N.I.T. No. 47/Pro Cell/EE/PHED/2023-24         Gwalior/Dated   14.03.2024 
 
 

                   Online Percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. No. 
Syste

m 
tender 

no.  

Work 
 

District(s) 
 

Probable 
Amount 

(Rs.) 

Completion 
Period (months) 

 Êवाͧलयर ftys ds [k.M ,ao 

mi[k.M dk;kZy; es “kkldh; dk;Z 
ds laiknu gsrq mPp dq”ky Jfed 
¼dEI;wVj vkWijsVj½ miyC/k djkukA 
¼dEI;wVj vkWijsVj & 07 ux½ 

Gwalior 14.78 
 Lakh 

Work Contract Period  
Including Rainey 

Seasion 12 Months  

 

1. Interested bidders can view the NIT on website https://mptenders.gov.in 

2. The Bid Document can be purchased only online as per the key dates 
mentioned in the online NIT on portal https://mptenders.gov.in 

3. Amendments to NIT, if any, would be published on website 
https://mptenders.gov.in only, and not in newspapers. 

  

 

Excutive  Engineer (Procurement ) 
Office of the Excutive Engineer  

Public Health Engineering Division 
                       Gwalior (M.P.) 

 



 
Notice Inviting Tender 

Government of Madhya Pradesh 
Public Health Engineering Department  

Office of the  Excutive Engineer  
P.H.E  Dn. Gwalior (M.P.) 

N.I.T. No. 47/Pro Cell/EE/PHED/2023-24     Gwalior/Dated  14.03.2024 

 
 Online Percentage rate bids for the following works are invited from registered 

contractors and firms of repute fulfilling registration criteria: 

S. 
No. 

Syste
m 

tende
r no.  

Name of Work Distt. Probable 
Amount of 
Contract 

(Rs.) 

Earnest 
Money 
Deposit 

(EMD) (In 
Rupees) 

Cost of 
Bid 

Docume
nt (In 

Rupees) 

Categor
y of 

Contrac
tor 

Period of 
Completion (in 

Months) 

 Êवाͧलयर ftys ds 
[k.M ,ao mi[k.M 
dk;kZy; es “kkldh; 
dk;Z ds laiknu gsrq 
mPp dq”ky Jfed 
¼dEI;wVj vkWijsVj½ 
miyC/k djkukA  
¼dEI;wVj vkWijsVj & 07 ux½  

Gwali
or 

14.78 
Lakh 

29560/- 2000/- Registe-
ed In 

P.W.D 
Depart- 

ment New 
Centaril-

ation 
Registra-

tion  
 

Work Contract 
Period  

Including 
Rainey 
Seasion  

12 Months  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of 
cost on the website https://mptenders.gov.in . 

2. Bid Document can be purchased after making online payment of portal fees 
through Credit/Debit/Cash Card/internet banking. 

3.  At the time of submission of the Bid the eligible bidder shall be required to: 

i) Registration number or proof of application for registration under new 
centralized single registration system in M.P. Govt. 

ii) Organizational details in format given in the Bid Data Sheet. 

            iii) Pay the cost of Bid Document; iv) Deposit the Earnest Money; 

             v) Submit a check list; and vi) Submit an affidavit. 

Details can be seen in the Bid Data Sheet. 
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4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 
Government of Madhya Pradesh, PWD in appropriate class. However, such bidders who are 
not registered with the Government of Madhya Pradesh and are eligible for registration 
can also submit their bids after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the  
Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall 
result in forfeiture of the earnest money deposit. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid  

          Data Sheet. 

6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. The Bid Document can be purchased only online as per key dates mentioned in online 
NIT. Other key dates may be seen in bid data sheet. 

8. Amendments to NIT, if any, would be published on website https://mptenders.gov.in 
only, and not in newspaper 

                                                                                       
Executive Engineer (Procurement ) 

Office of the executive Engineer  
Public Health Engineering Department 

                     Gwalior (M.P.) 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

GENERAL 

1.  SCOPE OF BID 

 The detailed description of work, hereinafter referred as ‘work’, is given in the Bid 
Data Sheet. 

2.        General Quality of Work: 

 The work shall have to be executed in accordance with the technical specifications 
specified in the Bid Data sheet/ Contract Data, and shall have to meet high 
standards of workmanship, safety and security of workmen and works. 

3.     PROCEDURE FOR PARTICIPATION IN E-TENDERING 

 The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4.     ONE BID PER BIDDER 

 4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid 
Data Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as 
per the Bid Data Sheet. 

 4.2 No bidder shall be entitled to submit more than one bid whether jointly or 
severally. If he does so, all bids wherein the bidder has participated shall stand 
disqualified. 

5.   Cost of Bidding 

 The bidder shall bear all costs associated with the preparation and submission of 
his bid, and no claim whatsoever for the same shall lie on the Government. 

6.   Site Visit and examination of works 

 The bidder is advised to visit and inspect the Site of Works and its surroundings and 
obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the work. All costs 
in this respect shall have to be borne by the bidder. 

B. Bid Documents 

7.    CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 
 1.  NIT with all amendments. 
 2.  Instructions to Bidders,Bid Data Sheet with all Annexures 

 3.  Conditions of Contract: 
      i. Part I General Conditions of Contract and the Contract Data with all   
         Annexures; and 

 ii. Part II Special Conditions of Contract.  
       4.  Specifications 
 5.  Drawings 
 6.  Priced Bill of Quantities 
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 7.  Technical and Financial Bid 
 8.  Letter of Acceptance 
 9.  Agreement, and 
 10. Any other document(s), as specified. 
 

8. The bidder is expected to examine carefully all instructions, conditions of contract, 
the contract data, forms, terms and specifications, bill of quantities, forms and 
drawings in the Bid Document. Bidder shall be solely responsible for his failure to 
do so. 

9 .  Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides for pre-
bid meeting: 

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. 
Any change in the schedule of pre-bid meeting would be communicated on 
the website only, and intimation to bidders would not be given separately. 

9.2 Any prospective bidder may raise his queries and/or seek clarifications in 
writing before or during the pre-bid meeting. The purpose of such meeting is 
to clarify issues and answer questions on any matter that may be raised at 
that stage. The Employer may, at his option, give such clarifications as are 
felt necessary. 

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and 
the responses given together with any response prepared after the meeting 
will be hosted on the website. 

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to 
amend the Bid Document, it shall be done by issuing amendment to the 
online NIT. 

10. Amendment of Bid Documents 

10.1 Before the deadline for submission of bids, the Employer may amend or 
modify the Bid Documents by publication of the same on the website. 

10.2  All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of 
bids by publication of the same on the website. 

C.   Preparation of Bid 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
Forms and submit Bid Seals (Hashes) of all the envelopes and documents related to 
the Bid required to be uploaded as per the time schedule mentioned in the key 
dates of the Notice Inviting e-Tenders after signing of the same by the Digital 
Signature of their authorized representative. 

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 
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 Part 1 – This shall be known as Online Envelope A and would apply for all bids. 
Online Envelop A shall contain the following as per details given in the Bid Data 
Sheet: 

i) Registration number or proof of application for registration and organizational 
details in format given in the Bid Data Sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

 Part 2 – This shall be known as Online Envelope B and required to be 
submitted only in works where pre-qualification conditions and/or special 
eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop 
B shall contain a self-certified sheet duly supported by documents to 
demonstrate fulfillment of pre-qualification conditions. 

 Part 3 – This shall be known as Online Envelope C and would apply to all bids. 

 Envelop C shall contain financial offer in the prescribed format enclosed with the 
Bid Data Sheet. 

13.  Language 

 The bid as well as all correspondence and documents relating to the bid exchanged 
by the Bidder and the Employer shall be in English or Hindi. Supporting documents 
and printed literature that are part of the Bid may be in another language provided 
they are accompanied by an accurate translation of the relevant passages in English. 

 In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14.  TECHNICAL PROPOSAL 

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid Data 
Sheet, the Technical Proposal shall comprise of formats and requirements 
given in the Bid Data Sheet. 

14.2 All the documents/ information enclosed with the Technical Proposal should 
be self- attested and certified by the bidder. The Bidder shall be liable for 
forfeiture of his earnest money deposit, if any document / information are 
found false/ fake/ untrue before acceptance of bid. If it is found after 
acceptance of the bid, the bidsanctioning authority may at his discretion forfeit 
his performance security/ guarantee, security deposit, enlistment deposit and 
take any other suitable action. 

15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in 
overall percentage, and not item wise. If the bid is in absolute amount, overall 
percentage would be arrived at in relation to the probable amount of contract 
given in NIT. The overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found, lower of the two shall be taken as valid and correct. 
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iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and 
other levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 
department to the contractor, is mentioned in the Bid Data Sheet. 

16.    PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date 
of “close for biding” as prescribed by the Employer. The validity of the bid can be 
extended by mutual consent in writing. 

17.   EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), 
in the amount specified in the Bid Data Sheet. 

17.2 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled 
commercial bank, issued in favour of the name given in the Bid Data Sheet. 
The Fixed Deposit Receipt shall be valid for six months or more after the 
last date of receipt of bids. However, other form(s) of EMD may be allowed 
by the Employer by mentioning it in the Bid Data Sheet. 

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive. 

17.4 EMD of bidders whose bids are not accepted will be returned within ten 
working days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed 
the Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified 
period, for whatsoever reason, shall result in forfeiture of the earnest 
money deposit. 

D.    Submission of Bid 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 
physical form also at the place prescribed in the Bid Data Sheet. 

E. Opening and Evaluation of Bid 

19      PROCEDURE 

19.1    Envelope ‘A’ shall be opened first online at the time and date notified and its 
contents shall be checked. In cases where Envelop ‘A’ does not contain all 
requisite documents, such bid shall be treated as non-responsive, and 
Envelop B and/or C of such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the 
same shall be opened online at the time and date notified in the Bid 
Data Sheet. The bidder shall have freedom to witness opening of the 
Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified 
in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3  Envelope ‘C’ (Financial Bid) shall be opened online at the time and date 
notified. The bidder shall have freedom to witness opening of the Envelop 
‘C’. 
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19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine 
the lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all the bids at any time prior to contract award, 
without incurring any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or 
for a distinct part of it. 

20.      Confidentiality 

20.1 Information relating to examination, evaluation, comparison and 
recommendation of contract award shall not be disclosed to bidders or any 
other person not officially concerned with such process until final decision 
on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the 
bids or contract award decisions may result in the rejection of his bid. 

F. Award of Contract 

21. Award of Contract 

 The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ 
 (LOA) that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued 
shall have to furnish performance security of the amount in the form and for 
the duration, etc. as specified in the Bid Data Sheet. 

22.2 Additional performance security, if applicable, is mentioned in the Bid Data 
Sheet and shall be in the form and for the  duration ,etc. similar to 
performance security.  

23. Signing of Contract Agreement 

23.1 The successful bidder shall have to furnish Performance security and 
Additional Performance Security, if any and sign the contract agreement 
within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 
commencement of work. No separate work order shall be issued by the 
Employer to the contractor for commencement of work. 

23.3 In the event of failure of the successful bidder to submit Performance 
Security and Additional Performance Security, if any or sign the Contract 
Agreement, his EMD shall stand forfeited without prejudice to the right of 
the employer for taking any other action against the bidder. 

24. CORRUPT PRACTICES 

 The Employer requires that bidders observe the highest standard of ethics during 
the procurement and execution of contracts. In pursuance of this policy, the 
Employer: 
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i. may reject the bid for award if it determines that the bidder recommended for 
award has, directly or through an agent, engaged in corrupt, fraudulent, 
collusive, or coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated 
period of time, to participate in bids, if it at any time determines that the bidder 
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 
coercive practices in competing for, or in executing, a contract. 
For the purposes of this provision, the terms set forth above are defined as 
follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 
indirectly, anything of value to influence improperly the actions of another 
party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to   influence 
improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing improperly the 
actions of another party. 

[End of ITB] 
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Bid Data Sheet  

 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender Excutive Engineer 
(Procurement) 

O/o the Excutive Engineer  
P.H.E.Division 
Gwalior (M.P.) 

2 NIT No. NIT No. 47/Pro Cell/ 
E.E/PHED/2023-24/ 

Gwalior/Dated 14.03.2024 
3 Date of NIT Date 14.03.2024  

4 Bid document download available from date 

& time 

As per NIT 

 

5 Website link http:// www.mptenders.gov.in 

 

SECTION 1 - NIT  

CLAUSE 

REFERENCE 
PARTICULARS DATA 

2 Portal Fees  As per service provider 

3 Cost of Bid Document  Rs 2000/- 

Cost of Bid Document Payable at As per Website 

Cost of Bid Document In favor of As per Website 

4 Self Singed Attested  As per 'Annexure- B' 

5 Pre-qualifications required Yes 

If Yes, details Annexure C 

6 Special Eligibility 

(if yes, prior permission of E-in-C 

required) 

No 

 7 Key dates As per 'Annexure -A' 
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Bid Data Sheet 

SECTION 2 - ITB1 

CLAUSE 

REFERENCE 
PARTICULARS DATA 

1 Name of the ‘Work’ Êवाͧलयर ftys ds [k.M ,ao 
mi[k.M dk;kZy; es “kkldh; 
dk;Z ds laiknu gsrq mPp 
dq”ky Jfed ¼dEI;wVj 
vkWijsVj½ miyC/k djkukA 
¼dEI;wVj vkWijsVj & 07 ux½  

2 Specifications As per 'Annexure – E' 

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 Whether Joint Venture is allowed Yes,  for PAC more than 
Rs 1 crore 

 If Yes, requirement for joint Venture As per 'Annexure – G' 

9 

Pre bid meeting to be held Yes 

If Yes, Date, Time & place Date :…………… 
Time from: …… pm 
Place : Excutive Engineer 
Procurement Cell, 
Office of the Excutive Engineer , 
PHED, Gwalior M.P. 

12 

Envelope-A containing : 
i.  Registration number or proof of application 

for registration and organization details as 
per 'Annexure H' 

ii.  Cost of Bid Document 
iii. Detail Of Online EMD  
iv.  An Self Declaration as per 'Annexure- B' 
v.  Check list as per Annexure –X should be 

submitted Only through Online at 
Vi. TENDER ACCEPTANCE LETTER Annexure – Z 

Should Be submitted only 
through Online at 

http://www.mptenders.gov.in/ni
cegp/app 

As per Key Dates provided in 
Annexure – 

A or as amended  

14 Envelope-B Technical Proposal As per 'Annexure - I' 
Annexure-I and Format I-1 

to I-5 

15 

Envelope-C Financial Bid As per 'Annexure - J ' 
 

Materials to be issued by the 

department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days from the date of 
submission of Bid 

                                                
1 Section 2 – Bid Data Sheet  
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Bid Data Sheet 

CLAUSE 

REFERENCE 

PARTICULARS DATA 

17 Earnest Money Deposit Rs:- 29560/- (Online) 
Forms of Earnest Money Deposit Electronic (e-EMD) To be 

submitted through e-tender 
portal 

EMD valid for a period of Not Applicable (Online) 

FDR must be drawn in favour of Not Applicable (Online) 

21 Letter of Acceptance (LoA) As per 'Annexure - L' 

22 Amount of Performance Security 5% of  Contract Amount 

Additional Performance Security, if 

any 

As per SCC Clauses 

Performance Security  in the 

format 

As per 'Annexure- M' 

Performance Security in favour of Executive Engineer PHE 
Division Gwalior (M.P.) 

Performance Security valid up to2 Performance Guarantee 
(Security) shall be Valid upto 

3 months beyond the 
completion on defect liability 

period (Maintenance 
Guarantee Period) 

Additional Performance Security 

valid up to 

Additional Performance 
Guarantee (Security) shall be 
Valid upto valid contract plus 

03 months 
 
 Original term deposit receipt of earnest money deposit, demand draft for the cost 
of bid document and affidavit shall be submitted by the bidder so as to reach the office 
as prescribed in Bid Data Sheet, at least one calendar day before specified start time 
and date in key dates for opening of technical proposal as per Key dates in Bid Data 
Sheet. 
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Annexure – A 
(See clause 1,7  of Section 1 -NIT ) 

 

Key Dates 

 

S. 
No. 

Works 
Department 

Stage 

Bidder's Stage Start Expiry Envelopes 
Date Time Date Time 

1.  Publised Dt. 
    

 
2.  Document 

Download/Sale 
Start Dt. 

    
 

3.  Bid Submission 
Start Dt. – 

online  

  
 

 
Mandatory Documents May Only 

Be submitted Online at 
http://www.mptenders.gov.in. 

nicgep/app 
4. Pre Bid 

Meeting 
- 

    
 

5. 
 

Bid Opening 
    

Envelope-A/B 
 

All Mandatory documents and e-EMD should be submitted online as prescribed in bid data sheet on 

or before the above key dates. 
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Annexure – B 

(See clause 3 of Section 1 -NIT ) 

|| AFFIDAVIT || 

(To be contained in Envelope A) 
(Self Signed Declearation) 

 I/we _______________________________________________________ who 
is/ are _______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 

 I/we am/are fully satisfied for the correctness of the certificates/records 
submitted in support of the following information in bid documents which are being 
submitted in response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

 I/we am/ are fully responsible for the correctness of following self-certified 
information/ documents and certificates: 

1 That the self-certified information given in the bid document is fully true and 
authentic. 

2 That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turnover is correct. 

c. Information regarding various technical qualifications is correct. 

3 No close relative of the undersigned and our firm/company is working in the 
department.  

OR 

 Following close relatives are working in the department: 

 Name _______________ Post ____________________ Present Posting 
___________ 

4 I understand that I will be liable to get prosecuted under relevant sections 
of the Law, if the information/documents/certificates submitted by me are 
found false or forged.  

 

Signature with Seal of the Deponent (bidder) 
 

 I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 3 are correct to the best of my knowledge and belief. 

 Verified today _____________ (dated) at ______________ (place). 

 

Signature with Seal of the Deponent (bidder) 
Note:  Self Signed declaration in original shall reach at least one calendar day before 
opening of the bid.  
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Annexure – C 

(See clause 5 of Section 1 -NIT ) 

 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have: 

 

A. Financial 

i. Experience of having successfully executed 
a)  similar works each costing not less than the amount equal to 20% of the probable 

amount of contract during the last 3 financial years; or 
b) . Two similar works each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or 
c) One similar works each costing not less than the amount equal to 50% of the probable 

amount of contract during the last 3 financial years. 
ii. Average annual construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 3 financial years. 
iii   The bidder shall have minimum turn over, not less than 50% of probable amount of 

contract mentioned in the tender, in each year separetly during previous 03 finencial 
years. 

iv. Executed similar items of work during the last 3 financial years, which should not be less 
than the minimum, physical requirement (qualification), if any, fixed for the work. 

v. Bid Capacity – Bidder shall be allotted work up to his available Bid Capacity, which shall 
be worked out as given in format I-2 of Annexure I. 

  
B. Physical 

 Physical qualifications for the work shall be as below 

S.No Particulars Quantity Period 

1  Physical qualification required Yes 

2 Êवाͧलयर ftys ds [k.M ,ao 

mi[k.M dk;kZy; es “kkldh; 
dk;Z ds laiknu gsrq mPp dq”ky 
Jfed ¼dEI;wVj vkWijsVj½ miyC/k 
djkukA ¼dEI;wVj vkWijsVj & 07 
ux½  
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Annexure – D 

(See clause 6 of Section 1 -NIT ) 

 

SPECIAL ELIGIBILITY CRITERIA 

 

 

NIL 

 

 



20 | P a g e  

 

 

 

ANNEXURE - E 

(See clause 2 of Section 2 –ITB&  

Clause 10 of GCC) 

 

 

Specifications 

 
1. Bidder should follow the specifications issued by E in C in USOR 

for water supply, sewerage, sewerage maintenance, drilling of 

tubewell etc. and other miscellaneous works in force from 

01.09.2023 

2.     Bidder should follow the specifications in given relevant I.S codes 

for work and materials etc . 

3.   Bidder should follow the specifications as may be given in writing 

by the Engineer-in-charge from time to time. 
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Annexure – F 

(See clause 3 of Section 2 -ITB) 

 

Procedure for participation in e-tendering 

1. Registration of bidders on e-tendering System: 

 All the PWD registered bidders are already registered on the new e-procurement 
portal https://www.mpeproc.gov.in,The user id will be the  contractor Id provided 
to them from MP Online. The password for the new portal has been sent to the 
bidders registered email ID. for more details may contact M/s.Tata Consultancy 
Services Corporate  Block, 5th floor, DB City Bhopal 462011 email id 
Eproc_helpdesk@mpsedc.gov.in helpdesk phone numbers are available on 
website. 

2. Digital Certificate: 

 The bids submitted online should be signed electronically with a Class III Digital 
Certificate to establish the identity of the bidder submitting the bid online. The 
bidders may obtain Class III Digital Certificate issued by an approved  Certifying 
Authority authorized by the Controller of Certifying Authorities, Government of 
India. A Class III Digital Certificate is issued upon receipt of mandatory identity 
proofs along with an application. Only upon the receipt of the required 
documents, a Digital Certificate can be issued. For details please visit 
cca.gov.in 

Note: 

i. It may take upto 7 working days for issuance of Class III Digital Certificate; 
hence the bidders are advised to obtain the certificate at the earliest. Those 
bidders who already have valid Class III Digital Certificate need not to obtain 
another Digital Certificate for the same. 

 The bidders may obtain more information and the Application Form required to 
be submitted for the issuance of Digital Certificate from the cca.gov.in. 

ii. Bids can be submitted till submission end date. Bidder will require digital 
signature while bid submission. 

 The digital certificate issued to the Authorized User of a Partnership firm / Private 
Limited Company / Public Limited Company and used for online biding will be 
considered as equivalent to a no-objection certificate / power of attorney to that 
user. 

 In case of Partnership firm, majority of the partners have to authorize a specific 
individual through Authority Letter signed by majority of the partners of the firm. 

 In case of Private Limited Company, Public Limited Company, the Managing 
Director has to authorize a specific individual through Authority Letter. Unless the 
certificate is revoked, it will be assumed to represent adequate authority of the 
specific individual to bid on behalf of the organization for online bids as per 
Information Technology Act 2000. This Authorized User will be required to obtain  
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a Digital Certificate. The Digital Signature executed through the use of Digital 
Certificate of this Authorized User will be binding on the firm. It shall be the 
responsibility of Management / Partners of the concerned firm to inform the 
Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 
Certificate for the new Authorized User. 

3. Set Up of Bidder's Computer System: 

 In order for a bidder to operate on the e-tendering System, the Computer System 
of the bidder is required to be set up for Operating System, Internet Connectivity, 
Utilities, Fonts, etc. The details are available at https://www.mpeproc.gov.in 

4. Key Dates: 

 The bidders are strictly advised to follow the time schedule (Key Dates) of the 
bid on their side for tasks and responsibilities to participate in the bid, as all the 
stages of each bid are locked before the start time and date and after the end 
time and date for the relevant stage of the bid as set by the Department. 

5. PREPARATION AND SUBMISSION OF BIDS: 

 The bidders have to prepare their bids online, encrypt their Bid Data in the Bid 
forms and submit Bid of all the envelopes and documents related to the Bid 
required to be uploaded (of all the envelopes) as per the time schedule 
mentioned in the key dates of the Notice Inviting e-Tenders after signing of the 
same by the Digital Signature of their authorized representative. 

6. Purchase of Bid Document 

 The Bid Document is available free of cost for study and the interested 
/participating bidders shall purchase the Document online (through the e- 
payment gateway). For purchasing of the bid document bidders have to pay 
Service Charge online ONLY which is Rs. [as per Bid Data Sheet]. Cost of bid 
document is separately mentioned in the Detailed NIT. The Bid Document shall 
be available for purchase to concerned eligible bidders immediately after online 
release of the bids and up to scheduled time and date as set in the key dates. 

 The payment for the cost of bid document shall be made online through 
Debit/Credit Card, Net banking or NeFT Challan through the payment gateway 
provided on the portal. 

7. Withdrawal, Substitutation and Modification of Bid 

 Bidder can withdraw and modify the bid till bid submission end date. 

  



23 | P a g e  

 

 
 

Annexure – G 
(See clause 4 of Section 2 -ITB) 

 

JOINT VENTURE (J.V.) 
 

If J.V. is allowed following conditions and requirements must be fulfilled – 

1. Bids submitted by a joint venture1 of two or more firms as partners shall comply 
with the following requirements: 

a. one of the partners shall be nominated as being Lead Partner, and this 
authorization shall be evidenced by submitting a power of attorney signed by 
legally authorized signatories of all the partners; 

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to 
be legally binding on all partners; 

c. the partner in charge2 shall be authorized to incur liabilities and receive 
instructions for and on behalf of any and all partners of the joint venture and the 
entire execution of the contract, including payment, shall be done exclusively 
with the partner in charge; 

d. all partners of the joint venture shall be liable jointly and severally for the 
execution of the contract in accordance with the contract terms, and a statement 
to this effect shall be included in the authorization mentioned under [c] above, as 
well as in the bid and in the Agreement [in case of a successful bid]; 

e. The joint venture agreement should indicate precisely the role of all members of 
JV in respect of planning, design, construction equipment, key personnel, work 
execution, and financing of the project3. All members of JV4 should have active 
participation in execution during the currency of the contract. This should not be 
varied/modified subsequently without prior approval of the employer; 

f. The joint venture agreement should be registered5, so as to be legally valid and 
binding on all partners; and 

g. a copy of the Joint Venture Agreement entered into by the partners shall be 
submitted with the bid6. 

2. The figures for each of the partners of a joint venture shall be added together to 
determine the Bidder’s compliance with the minimum qualifying criteria required 
for the bid. All the partners collectively must meet the criteria specified in full. 
Failure to comply with this requirement will result in rejection of the joint 
venture’s bid. 

3. The performance security7 of a Joint Venture shall be in the name of the 
partner Lead Partner/joint venture. 

4. Attach the power of attorney8 of the partners authorizing the Bid signatory(ies) 
on behalf of the joint venture 

5. Attach the agreement among all partners of the joint venture [and which is legally 
binding on all partners], which shows the requirements as indicated in the 
Instructions to Bidders’. 

6. Furnish details of participation proposed in the joint venture as below: 
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DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM ‘A’ (Lead Partner) FIRM ‘B’ FIRM ‘C’ 

Financial    

Name of the Bankers(s)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on contribution of 

each)    

 
-------------------------------------------------------------------------------------------------------------------- 

1. Joint Venture is an arrangement in which two or more parties under an 
agreement for the purpose of executing a specific task/project and all parties 
shall be jointly and severally responsible to incur all the liabilities under the 
task/project, if awarded. 

2. Partner in Charge – i.e. Lead partner. 
3. This agreement shall also mention the NIT No./System I.D., Name of Work, 

Name of Joint Venture Firm, lead partner and other partners. 
4. The lead partner and the other partners shall have minimum 51% and 20% 

stake respectively in the Joint Venture. 
5. The joint venture agreement should be made on Rs. 1000/- Non Judicial 

Stamp Paper, duly Notarized/registered. Each partner of the joint venture 
shall be individually registered in the appropriate class required for 
participation in the tender or if eligible for registration, can also participate 
after having applied for registration in appropriate class. 

6. The joint venture agreement entered into by the partners shall be submitted 
originally in envelope A and should also be uploaded online (scanned copy) 
with the bid. 

7. The Earnest Money Deposit and Performance Security of the joint venture 
shall be drawn in favour of the concerned Executive Engineer and on 
Account of the partner – i.e. Lead partner/joint venture. 

8. Power of Attorney shall be prepared separately on Rs. 500/- Non Judicial 
Stamp Paper, duly Notarized and should be submitted originally in Envelope 
A (and uploaded online scanned copy) alongwith joint venture agreement. 
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Format: H 
(See clause 12 of Section 2–ITB &  

clause 4 of GCC) 
ORGANIZATIONAL DETAILS 

(To be enclosed with technical proposal) 

S. No. Particulars Details 

1. Registration number issued by Centralized 
Registration System of Govt. of M.P. or proof  of 
application for registration 

(if applicable, Scanned copy 
of proof of application for 

registration to be uploaded) 
2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 
Registration No. .................. 

Date.................................. 

(Scanned copy of 
Registration to be uploaded) 

3. Name of Organization/ Individual/ Proprietary 
Firm/Partnership Firm 

 

4. Entity of Organization Individual/ Proprietary Firm/ 
Partnership Firm (Registered under Partnership 
Act)/ Limited Company (Registered under the 
Companies Act–1956)/ Corporation/ Joint venture 

 

5. Address of Communication  

6. Telephone Number with STD Code  

7. Fax Number with STD Code  

8. Mobile Number  

9. E-mail Address for all communications  

 Details of Authorized Representative  

10. Name  

11. Designation  

12. Postal Address  

13. Telephone Number with STD Code  

14. Fax Number with STD Code  

15. Mobile Number  

16. E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership 
deed/ Articles of Association and Memorandum of Association along with registration 
certificate of the company shall have to be enclosed. 
 

Signature of Bidder with Seal 
Date: _____________ 
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Annexure – I 

(See clause 14 of Section 2 -ITB) 

 

Envelope – B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S No Particulars 

 

Details to be 

submitted 

1 Experience – Financial & Physical Annexure –I 

(Format: I-1) 

2 Annual Turnover Annexure –I 

(Format: I-2) 

3 List of technical personnel for the key positions Annexure –I 

(Format: I-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure –I 

(Format: I-4) 

5 List of Key equipments/ machines for construction 

work 

Annexure –I 

(Format: I-5) 

 

Note: 

 1. Technical Proposal should be uploaded duly page numbered and indexed. 

 2. Technical Proposal uploaded otherwise will not be considered. 
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Format: I-1 
(See clause 14 of Section 2 -ITB) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A. Financial Requirement: 
The bidder should have executed either of the below. 

a) Three similar works each costing not less than the amount equal to 20% of the probable 
amount of contract during the last 3 financial years;or 

b) Two similar works each costing not less than the amount equal to 30% of the probable 
amount of contract during the last 3 financial years;or 

c) One similar works each costing not less than the amount equal to 50% of the probable 
amount of contract during the last 3 financial years.      

d) The bidder shall have successfully executed tube well work of minimum 50% of 
numbers of tube wells mentioned in the tender, in every year separately during previous 
03 finencial years. 

e) To be filled in by the contractor: 
i. Details of successfully executed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each executed similar 

work. 
iii. Experience certificate issued by officer having rank of Executive Engineer of above only  

shall be entertained. 
  

Agreement 
Number & 

Date 
 

Name of 
Work 

 

Date of 
Work 
Order 

 

Date of Completion Amount of Contract Employer's 
Name and 
Address 

 

As per 
Agreement 

Actual Date 
of 

completion 

Year - 
1
Year -2 Year -3 Total 

                
                

 

Existing commitments – (Value of ‘C’ for Bid Capacity formula) 
Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion

Amount of 
Contract 

Amount of 
balance 

work 

Employer's 
Name and 
Address 

            
              
              

B. Physical Requirement: 
 Execution of similar items of work during the last 3 financial years should not be less than 

the minimum physical requirement fixed for the work. 
S No Particulars 

 
Actual Quantity Executed 

(To be filled in by the contractor) 
Year – 1 Year – 2 Year – 3 

1   Physical qualification required Yes 
        

 
Note:  

1. Certificates duly signed by the employer shall be enclosed for the actual quantity 
executed during the last 3 financial years. 

2. Similar works: The similarity shall be based on the physical size, complexity, methods 
technology or other characteristics of main items of work viz. earth work, cement 
concrete, Reinforced cement concrete, brick masonry, stone masonry etc. 

3.   Experience certificate issued by officer having rank of Executive Engineer of above only shall be 
entertained  
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Format: I -2 

(See clause 14 of Section 2 -ITB) 

ANNUAL TURN OVER 

Requirement: 
 Average annual construction turnover on the construction works not less than 

50% of the probable amount of contract during the last 3 financial years; 
          The bidder shall have minimum turn over, not less than 50% of probable amount 

of contract mentioned in the tender, in each year separetly during previous 03 
finencial years. 

To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or 
completed 

1  
2   
3   

Note: 

 i. Annual turnover of construction should be certified by the Chartered 
 Accountant. 

 ii. Audited balance sheet including all related notes, and income statements for 
 the above financial years to be enclosed. 

Bid Capacity 

 Applicants who meet the minimum qualifying criteria in the evaluation as stated 
above are to be evaluated further for bid capacity as under: 

Bid Capacity = (1.5 A X B) - C 

 Where 

 A = Maximum value of civil engineering works executed in any one year 
  during the last three year (10% weightage per year shall be given to 
  bring the value of work executed at present price level) 

 B = Proposed contract period* in years. 

 C = Amount of work in hand at present. 

 

*  If the contract has separate construction and maintenance periods, then the 
contract period shall be taken as the construction period, subject to a minimum 
of 1 year.  
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Format: I -3 

(See clause 14 of Section 2 –ITB&  

Clause 6 of GCC) 

List Of Technical Personnel For The Key Positions 

 

Minimum requirement Available with the bidder 
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 As per provisions in works department manual / circulars 
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Format: I -4 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S. No. Name of Equipment/ 

Machinery 

Quantity Name of Equipment/ 

Machinery 

Quantity 

 

N.A 
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Format: I -5 

(See clause 14 of Section 2 -ITB) 

 

List of Key Equipments/ Machines for Construction Work 

 

Minimum requirement Available with the bidder 
S. 

No. 
Name of Equipment/ 

Machinery 
Quantity Name of 

Equipment/ 
Machinery 

Quantity 

-------NA------ 
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Annexure – J 
(See clause 14 of Section 2 -ITB) 

FINANCIAL BID 
(To be Contained in Envelope-C) 

NAME OF WORK  Êवाͧलयर ftys ds [k.M ,ao mi[k.M dk;kZy; es “kkldh; dk;Z ds 

laiknu gsrq mPp dq”ky Jfed ¼dEI;wVj vkWijsVj½ miyC/k djkukA 
¼dEI;wVj vkWijsVj & 07 ux½  

 

  I/We hereby bid for the execution of the above work within the time 
specified at the rate (in figures) _______ (in words) _______________________ 
percent below/ above or at par based on the Bill of Quantities and item wise rates given 
therein in all respects and in accordance with the specifications, designs, drawings and 
instructions in writing in all respects in accordance with such conditions so far as 
applicable. I/We have visited the site of work and am/ are fully aware of all the 
difficulties and conditions likely to affect carrying out the work. I/We have fully 
acquainted myself/ourselves about the conditions in regard to accessibility of site and 
quarries/kilns, nature and the extent of ground, working conditions including stacking of 
materials, installation of tools and plant conditions effecting accommodation and 
movement of labor etc. required for the satisfactory execution of contract. 

 Should this bid be accepted, I/We hereby agree to abide by and fulfill all the 
terms and provisions of the said conditions of contract annexed hereto so far as 
applicable, or in default thereof to forfeit and pay to the Governor of Madhya Pradesh or 
his successors in office the sums of money mentioned in the said conditions. 

Note: 

i. Only one rate of percentage above or below or at par based on the Bill of 
Quantities and item wise rates given therein shall be quoted. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in 
figures and words is found lower of the two shall be taken as valid and correct 
rate. If the bidder is not ready to accept such valid and correct rate and declines 
to furnish performance security and sign the agreement his earnest money 
deposit shall be forfeited. 

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall 
be treated as non-responsive. 

iv. All duties, taxes, and other levies payable by the bidder shall be included 
in the percentage quoted by the bidder but exclusive of Goods and Service 
Tax (GST) to be levied on works/service contract. 

 Signature of Bidder 
Name of Bidder 

 
 

 The above bid is hereby accepted by me on behalf of the Governor of Madhya 
Pradesh dated the _________ day of __________ 20__ 

____________ 

     Signature of Officer by whom accepted 
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Annexure – K 

(See clause 15 of Section 2 -ITB) 

 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

Sno Name of material Rate (Issue rate) Unit Remarks 

-------NA------ 
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Annexure – L 

(See clause 21 of Section 2 -ITB) 

 

LETTER OF ACCEPTANCE (LOA) 

 

No. _______________ Dated: ___________
 
 
To, 
 M/s. ___________________________ 
 (Name and address of the contractor) 
 
Subject: _________________________________ 
 (Name of the work as appearing in the bid for the work) 
 
Dear Sir (s), 

 Your bid for the work mentioned above has been accepted on behalf of the 
Governor of Madhya Pradesh at your bided percentage _____ below/ above or at par 
the Bill of Quantities and item wise rates given therein. 

 You are requested to submit within 15 (Fifteen) days from the date of issue of 
this letter: 

a. the performance security/ performance guarantee of Rs. __________ (in figures) 
(Rupees ____________________________________________ in words only). 
The performance security shall be in the shape of term deposit receipt/ bank 
guarantee of any nationalized / schedule commercial bank valid up to three 
months after the expiry of defects liability period. 

b. Sign the contract agreement. 

 Please note that the time allowed for carrying out the work as entered in the bid 
is ______ months including/ excluding rainy season, shall be reckoned from the date of 
signing the contract agreement. 

 Signing the contract agreement shall be reckoned as intimation to 
commencement of work and no separate letter for commencement of work is 
required. Therefore, after signing of the agreement, you are directed to 
contact the Engineer-in-charge for taking the possession of site and necessary 
instructions to start the work. 

 
         Yours Faithfully 

                                                                                Excutive engineer (Procurement) 
                                                                             Office of the Excutive Engineer                                                                             
                               PHE Division Gwalior (M.P.) 
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Annexure – M 
(See clause 22 of Section 2 -ITB) 

 
PERFORMANCE SECURITY 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________ 

 WHEREAS ________________________[name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of 
Acceptance No.__________ dated ____________ to execute _____________[name of 
Contract and brief description of Works] (hereinafter called "the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you on behalf of the Contractor, up to a total of ___________ [amount of guarantee]* 
___________ ___(in words), such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the 
limits of _________________[amount of guarantee] as aforesaid without your needing 
to prove or to show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the 
contractor before presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms 
of the Contract of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 

 This guarantee shall be valid until 3 (three) months from the date of expiry of the 
Defect Liability Period. 

Signature, Name and Seal of the guarantor ______________ 
Name of Bank _______________________________ 
Address ___________________________________ 
Phone No.,Fax No.E-mail Address,of signing 

Authority_______________________________ 
Date ____________________________ 
 

* An amount shall be inserted by the Guarantor, representing the percentage the 
Contract Price specified in the Contract including additional security for unbalanced 
Bids, if any and denominated in Indian Rupees. 
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SECTION 3 

Conditions of Contract 
Part – I General Conditions of Contract (GCC) 

 

Table of Clauses of GCC 
Sno Particulars Sno Particulars 

 A. General 21 Payments for Variations and / or Extra 
Quantities 

1 Definitions 22 No compensation for alterations in or 
restriction of work to be carried out. 

2 Interpretations and Documents 23 No Interest Payable 

3 Language and Law 24 Recovery from Contractors 

4 Communications 25 Tax 

5 Subcontracting 26 Check Measurements 

6 Personnel 27 Termination by Engineer in Charge 

7 Force Majeure 28 Payment upon Termination 

8 Contractor's Risks 29 Performance Security 

9 Liability For Accidents To 
Person 

30 Security Deposit 

10 Contractor to Construct the 
Works 

31 Price Adjustment 

11 Discoveries 32 Mobilization and Construction Machinery 
Advance 

12 Dispute Resolution System 33 Secured Advance 

 B. Time Control 34 Payments Certificates 

13 Programme  E. Finishing the Contract 

14 Extension of Time 35 Completion Certificate 

15 Compensation for Delay 36 Final Account 

16 Contractor’s quoted 
percentage 

 F. Other Conditions of Contract 

 C. Quality Control 37 Currencies 

17 Tests 38 Labour 

18 Correction of Defects noticed 
during the Defect Liability 
Period 

39 Compliance with Labour Regulations 

 D. Cost Control 40 Audit and Technical Examination 

19 Variations - Change in original 41 Death or Permanent Invalidity of 
Contractor 

 Specifications, Designs, 
Drawings etc. 

   

20 Extra Items 42 Jurisdiction 
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A. General 

1. DEFINITIONS 

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming 

part of the Bid. 

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned. 

1.3. Completion: means completion of the work as certified by the Engineer-in-

Charge, in accordance with provisions of agreement. 

1.4. Contract: means the Contract between the Employer and the Contractor to 

execute, complete and/or maintain the work. Agreement is synonym of Contract 

and carries the same meaning wherever used. 

1.5. Contract Data: means the documents and other information which comprise of 

the Contract. 

1.6. Contractor: means a person or legal entity whose bid to carry out the work has 

been accepted by the Employer. 

1.7. Contractor's bid: means the completed bid document submitted by the 

Contractor to the Employer. 

1.8. Contract amount: means the amount of contract worked out on the basis of 

accepted bid. 

1.9. Completion of work: means completion of the entire contracted work. 

Exhaustion of quantity of any particular item mentioned in the bid document shall 

not imply completion of work or any component thereof. 

1.10. Day: means the calendar day. 

1.11. Defect: means any part of the work not completed in accordance with the 

specifications included in the contract. 

1.12. Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, 

Rural Engineering Service and any other organisation which adopts this 

document. 

1.13. Drawings: means drawings including calculations and other information 

provided or approved by the Engineer-in-Charge. 

1.14. Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions 

to a person or body nominated by him for specified functions. The word 

Employer / Government / Department wherever used denote the Employer. 

1.15. Engineer: means the person named in the Contract Data. 

1.16. Engineer in charge: means the person named in the Contract Data. 
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1.17. Equipment: means the Contractor's machinery and vehicles brought temporarily 

to the Site for execution of work. 

1.18. Government: means Government of Madhya Pradesh. 

1.19. In Writing: means communicated in written form and delivered against receipt. 

1.20. Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work. 

1.21. Superintending Engineer: means Superintending Engineer-in-Charge of the 

Circle concerned. 

1.22. Stipulated period of completion: means the period in which the Contractor is 

required to complete the work. The stipulated period is specified in the Contract 

Data. 

1.23. Specification: means the specification of the work included in the Contract and 

any modification or addition made or approved by the Engineer-in-Charge. 

1.24. Start Date: means the date of signing of agreement for the work. 

1.25. Sub-Contractor: means a person or corporate body who has a Contract with 

the Contractor, duly authorised to carry out a part of the construction work under 

the Contract. 

1.26. Temporary Work: means work designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the work. 

1.27. Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning 

where ever used. 

1.28. Variation: means any change in the work which is instructed or approved as 

variation under this contract. 

1.29. Work: The expression "work" or "works" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such 

construction, be construed and taken to mean the work by virtue of contract, 

contracted to be executed, whether temporary or permanent and whether 

original, altered, substituted or additional. 

2.  INTERPRETATIONS AND DOCUMENTS 

2.1 Interpretations 

 In the contract, except where the context requires otherwise: 

a. words indicating one gender include all genders; 

b. words indicating the singular also include the plural and vice versa. 

c. provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing; 
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d. written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; 

2.2 Documents Forming Part of Contract: 

1.  NIT with all amendments. 

2.  Instructions to Bidders (ITB,Bid Data Sheet with all Annexures) 

3.  Conditions of Contract: 

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  

ii. Part II Special Conditions of Contract. 

4. Specifications 

5. Drawings 

6. Bill of Quantities 

7. Technical and Financial Bid 

8. Agreement, and 

9. Any other document(s), as specified. 

3. Language and Law 

 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 

4. Communications 

 All certificates, notice or instruction to be given to the Contractor by 

Employer/Engineer shall be sent to the address or contact details given by the 

Contractor in [Annexure H of ITB]. The address and contact details for 

communication with the Employer/Engineer shall be as per the details given in 

the Contract Data. Communication between parties that are referred to in the 

conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the 

transmission. The notice sent by registered post or speed post shall be effective 

on delivery or at the expiry of the normal delivery period as undertaken by the 

postal service. In case of any change in address for communication, the same 

shall be immediately notified to Engineer-in-Charge. 

 

5. Subcontracting 

 Subcontracting shall be permitted for contracts of value more than amount 

specified in the Contract Data with following conditions. 

a. The Contractor may subcontract up to 25 percent of the contract price with the 

approval of the Employer in writing, but will not assign the Contract. 

Subcontracting shall not alter the Contractor's obligations. 
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b. Following shall not form part of subcontracting: 

i. Hiring of labour through a labour contractor. 

ii. The purchase of Materials to be incorporated in the works. 

iii. Hiring of plant & machinery 

c. The sub-contractor will have to be registered in the appropriate category in the 

centralised registration system for contractors of the GoMP. 

6.  Personnel 

6.1 The Contractor shall employ for the construction work and routine maintenance 

the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if 

applicable. If the Contractor fails to deploy required number of technical staff, 

recovery as specified in the Contract Data will be made from the Contractor. 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within three days and has no further connection 

with the Works in the Contract. 

7. Force Majeure 

7.1 The term “Force Majeure” means an exceptional event or circumstance: 

(a) which is beyond a Party’s control, 

(b) which such Party could not reasonably have provided against before entering 

into the Contract, 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome, and 

(d) which is not substantially attributable to the other Party. 

 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of  the kind listed below, so long as conditions (a) to (d) above are 

satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 

(ii) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

(iii) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel, 

(iv) munitions of war, explosive materials, ionising radiation or contamination by 

radio-activity, except as may be attributable to the Contractor’s use of such 

munitions, explosives, radiation or radio-activity, and     

(v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
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7.2. In the event of either party being rendered unable by force majeure to perform 

any duty or discharge any responsibility arising out of the contract, the relative 

obligation of the party affected by such force majeure shall upon notification to 

the other party be suspended for the period during which force majeure event 

lasts. The cost and loss sustained by either party shall be borne by respective 

parties. 

7.3  For the period of extension granted to the Contractor due to Force Majeure the 

price adjustment clause shall apply but the penalty clause shall not apply. It is 

clarified that this sub clause shall not give eligibility for price adjustment to 

contracts which are otherwise not subject to the benefit of price adjustment 

clause. 

7.4 The time for performance of the relative obligation suspended by the force 

majeure shall stand extended by the period for which such cause lasts. Should 

the delay caused by force majeure exceed twelve months, the parties to the 

contract shall be at liberty to foreclose the contract after holding mutual 

discussions. 

8. Contractor's Risks 

8.1 All risks of loss or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract are 

the responsibility of the Contractor. 

8.2 All risks and consequences arising from the inaccuracies or falseness of the 

documents, drawing, designs, other documents and/or information submitted by 

the contractor shall be the responsibility of the Contractor alone, notwithstanding 

the fact that the designs/ drawings or other documents have been approved by 

the department. 

 

9. Liability for Accidents to Person 

 The contractor shall be deemed to have indemnified and saved harmless the 

Government against all action, suits, claims, demands, costs etc. arising in 

connection with injuries suffered by any persons employed by the contractor or 

his subcontractor for the works whether under the General law or under 

workman's compensation Act, or any other statute in force at the time of dealing 

with the question of the liability of employees for the injuries suffered by 

employees and to have taken steps properly to ensure against any claim there 

under. 
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10. Contractor to Construct the Works 

10.1 The Contractor shall construct, install and maintain the Works in accordance with 

the Specifications and Drawings as specified in the Contract Data. 

10.2 In the case of any class of work for which there is no such specification as is 

mentioned in Contract Data, such work shall be carried out in accordance with 

the instructions and requirement of the Engineer-in-charge. 

10.3 The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfilment of this contract whether such 

means may or may not be approved or recommended by the Engineer. 

11. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor 

shall notify the Engineer of such discoveries and carry out the Engineer's 

instructions for dealing with them. 

12. Dispute Resolution System 

12.1 No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is 

clarified that merely recording protest while accepting measurement and/or 

payment shall not be taken as raising a dispute. 

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute 

raised after expiry of 45 days of its first occurrence shall not be entertained and 

the Employer shall not be liable for claims arising out of such dispute. 

12.3 The Competent Authority shall decide the matter within 45 days. 

12.4 Appeal against the order of the Competent Authority can be preferred within 30 

days to the Appellate Authority as defined in the Contract Data. The Appellate 

Authority shall decide the dispute within 45 days. 

12.5 Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh 

Madhyastham Adhikaran Adhiniyam, 1983. 

12.6 The Contractor shall have to continue execution of the Works with due 

diligence notwithstanding pendency of a dispute before any authority or forum. 
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B. Time Control 

13. Programme 

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 

arrangements, order and timing for all the activities for the construction of 

works. 

13.2 The program shall be supported with all the details regarding key 

personnel, equipment and machinery proposed to be deployed on the 

works for its execution. 

 The contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed, the list of 

machinery/equipment being placed in field laboratory and the location of field 

laboratory along with the Programme. 

13.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 

the timing of the remaining Works, including any changes to the sequence of 

the activities. 

13.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If 

the Contractor does not submit an updated Programme within this period, the 

Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue Programme has been submitted. 

13.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. 

 

14. Extension of Time 

14.1. If the Contractor desires an extension of time for completion of the work on the 

ground of his having been unavoidably hindered in its execution or on any other 

grounds, he shall apply, in writing, to the Engineer-in-charge, on account of 

which he desires such extension. Engineer-in-Charge shall forward the 

aforesaid application to the Competent Authority as prescribed. 

14.2 The competent authority shall grant such extension at each such occasion 

within a period of 30 days of receipt of application from contractor and shall not 

wait for finality of work. Such extensions shall be granted in accordance with 

provisions under clause- 15 of this agreement. 
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14.3 In case the work is already in progress, the Contractor shall proceed with the 

execution of the works, including maintenance thereof, pending receipt of the 

decision of the competent authority as aforesaid with all due diligence. 

15. Compensation for delay 

15.1 The time allowed for carrying out the work, as entered in the agreement, shall 

be strictly observed by the Contractor. 

15.2 The time allowed for execution of the contract shall commence from the date of 

signing of the agreement. It is clarified that the need for issue of work order is 

dispensed with. 

15.3 In the event milestones are laid down in the Contract Data for execution of the 

works, the contractor shall have to ensure strict adherence to the same. 

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall 

attract such liquidated damages as is laid down in the Contract Data. 

15.5 In the event of delay in execution of the Works as per the timelines mentioned 

in the Contract Data the Engineer-in-charge shall retain from the bills of the 

Contractor amount equal to the liquidated damages leviable until the 

Contractor makes such delays good. However, the Engineer-in-charge shall 

accept bankable security in lieu of retaining such amount. 

15.6 If the Contractor is given extension of time after liquidated damages have been 

paid, the Engineer in Charge shall correct any over payment of liquidated 

damages by the Contractor in the next payment certificate. 

15.7 In the event the Contractor fails to make good the delay until completion of the 

stipulated contract period (including extension of time) the sum so retained 

shall be adjusted against the liquidated damages levied. 

16. Contractor's quoted percentage 

 The Contractor’s quoted percentage rate referred to in the "Bid for works" will be 

deducted/ added from/to the net amount of the bill after deducting the cost of 

material supplied by the department. 

 

C. Quality Control 

17. Tests 

17.1 The Contractor shall be responsible for: 

   a. Carrying out the tests prescribed in specifications, and 

   b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
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17.2 The contractor shall have to establish field laboratory within the time specified 

and having such equipments as are specified in the Contract Data. 

17.3 Failure of the Contractor to establish laboratory shall attract such penalty as is 

specified in the Contract Data. 

18. Correction of Defects noticed during the Defect Liability Period 

18.1 The Defect Liability Period of work in the contract shall be as per the Contract 

Data. 

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer 

well before the end of the Defect Liability Period. The Defect Liability Period 

shall automatically stand extended until the defect is rectified. 

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period to the satisfaction of the Engineer, within the time specified by the 

Engineer, the Engineer will assess the cost of having the Defect corrected, and 

the cost of correction of the Defect shall be recovered from the Performance 

Security or any amount due or that may become due to the contractor and 

other available securities. 

D.Cost Control 

19. Variations - Change in original Specifications, Designs, and Drawings etc. 

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or 

additions to or substitutions in the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the 

work and the contractor shall carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alterations, omission, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the 

contractor may be directed to do in the manner above specified, as part of the 

work, shall be carried out by the contractor on the same conditions in all respects 

on which he agrees to do the main work. 

19.2 The time for the completion of the work shall be adjusted in the proportion that 

the altered, additional or substituted work bears to the original contract work and 

the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion. 

20. Extra items 

     20.1  All such items which are not included in the priced BOQ shall be treated as 

extra items. 

21 Payments for Variations and / or Extra Quantities 
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21.1 The rates for such additional (Extra quantity), altered or substituted work / 

extra items under this clause shall be worked out in accordance with the 

following provisions in their respective order:- 

a. The contractor is bound to carry out the additional (Extra quantity), work at the 

same rates as are specified in the contract for the work. 

b. If the item is not in the priced BOQ and is included in the SOR of the 

department, the rate shall be arrived at by applying the quoted tender 

percentage on the SOR rate. 

c. If the rates for the altered or substituted work are not provided in applicable 

SOR - such rates will be derived from the rates for a similar class (type) of work 

as is provided in the contract (priced BOQ) for the work. 

d. If the rates for the altered, substituted work cannot be determined in the 

manner specified in the sub clause (c) above - then the rates for such 

composite work item shall be worked out on the basis of the concerned 

Schedule of Rates minus/plus the percentage quoted by the contractor. 

e. If the rates for a particular part or parts of the item is not in the Schedule of 

Rates and the rates for the altered, or substituted work item cannot be 

determined in the manner specified in sub clause (b) to (d) above, the rate for 

such part or parts will be determined by the Competent Authority as defined in 

the Contract Data on the basis of the rate analysis derived out of prevailing 

market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the plea 

of non-acceptability of rates on items falling under sub clause (a) to (d). In case 

the contractor does not accept the rate approved by the Engineer in Charge for 

a particular item, the contractor shall continue to carry out the item at the rates 

determined by the Competent Authority. The decision on the final rates 

payable shall be arrived at through the dispute settlement procedure. 

22. No compensation for alterations in or restriction of work to be carried out. 

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for 

any reason whatsoever, not require the whole or any part of the work as 

specified in the bid to be carried out; the Engineer-in-charge shall give notice 

in writing of the fact to the Contractor and withdraw that whole or any part of 

the work. 

22.2 The Contractor shall have no claim to any payments or compensation 

whatsoever, on account of any profit or advantage which he might have 

derived from the execution of work in full or on account of any loss incurred for  
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  idle men and machinery due to any alteration or restriction of work for 

whatsoever reason. 

22.3 The Engineer-in-charge may supplement the work by engaging another 

agency to execute such portion of the work, without prejudice to his rights. 

23. No Interest Payable 

 No interest shall be payable to the Contractor on any payment due or awarded 

by any authority. 

24. Recovery from Contractors 

 Whenever any claim against the Contractor for the payment arises under the 

contract, the Department may be entitled to recover such sum by: 

(a) Appropriating, in part or whole of the Performance Security and Additional 

Performance Securiy, if any; and/or Security Deposit and/or any sums payable 

under the contract to the contractor. 

(b) If the amount recovered in accordance with (a) above is not sufficient, the 

balance sum may be recovered from any payment due to the contractor under 

any other contract of the department, including the securities which become 

due for release. 

(c) The department shall, further have an additional right to effect recoveries as 

arrears of land revenue under the M.P. Land Revenue Code. 

25.  Tax 

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the 

commercial tax and other levies, duties, cess, toll, taxes of Central and State 

Governments, local bodies and authorities. But exclusive of Goods and 

Services Tax (GST) to be levied on works/service contract.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other 

taxes and duties in respect of materials actually consumed on public work, 

shall be borne by the Contractor. 

25.3 Any changes in the taxes due to change in legislation or for any other reason 

shall not be payable to the contractor. 

26.  Check Measurements 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders. 

26.2 Checking of measurement by superior officer shall supersede measurements 

by subordinate officer(s), and the former will become the basis of the 

payment. 
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26.3 Any over/excess payments detected, as a result of such check measurement or 

otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as 

per clause 24 above. 

27.  Termination by Engineer in Charge 

27.1 If the Contractor fails to carry out any obligation under the Contract, the 

Engineer in Charge may by notice require the Contractor to make good the 

failure and to remedy it within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time. 

d) the Contractor does not maintain a valid instrument of financial security as 

prescribed; 

e) the Contractor has delayed the completion of the Works by such duration for 

which the maximum amount of liquidated damages is recoverable; 

f) If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data. 

g) If the contractor, in the judgment of the Engineer in charge has engaged in 

corrupt or fraudulent practices in competing for or in executing the contract. 

h) Any other fundamental breaches as specified in the Contract Data. 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon 

giving 14 days’ notice to the Contractor, terminate the Contract and expel the 

Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of 

clause 27.2, the Engineer in Charge may terminate the Contract immediately. 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the 

Contract for convenience by giving notice to the Contractor. 

28. Payment upon Termination 

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a 

certificate for value of the work accepted on final measurements, less advance 

payments and penalty as indicated in the Contract Data. The amount so 

arrived at shall be determined by the Engineer-in-Charge and shall be final 

and binding on both the parties.   
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28.2 Payment on termination under clause 27. 4 above - 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue 

a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and 

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to be deducted at 

source as per applicable law. 

28.3 If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered as per clause 24 above. 

29. Performance Security 

 The Contractor shall have to submit performance security and additional 

performance security, if any, as specified in the Bid Data Sheet at the time of 

signing of the contract. The contractor shall have to ensure that such 

performance security and additional performance security, if any, remains valid 

for the period as specified in the Contract Data. 

30. Security Deposit- 

30.1 Security Deposit shall be deducted from each running bill at the rate as 

specified in the Contract Data. The total amount of Security Deposit so 

deducted shall not exceed the percentage of Contract Price specified in 

the Contract Data. 

30.2 The security deposit may be replaced by equivalent amount of bank 

guarantee or fixed deposit receipt assigned to the Employer, with validity up to 

3 (three) months beyond the completion of Defect Liability Period/ extended 

Defect Liability Period. 

30.3 The Security Deposit shall be refunded on completion of Defect Liability 

Period. The Additional Performance Security shall be refunded on satisfactory 

completion of of the work. 

31. Price Adjustment 

31.1 Applicability 

 1.  Price adjustment shall be applicable only if provided in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the 

date of signing of the agreement until the end of the initial intended completion 
date or extensions granted for reasons attributed to the Employer by the 
Engineer. 

 
 



50 | P a g e  

 

 
 
3. The Contractor shall not be entitled to any benefit arising from the price 

adjustment clause for extension in the contract period for reasons attributed to 
the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply. 

31.2 Procedure 

1. Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following principles 

and procedures and as per formula given in the contract data. 

2. The price adjustable shall be determined during each quarter from the formula 

given in the contract data. 

3. Following expression and meaning are assigned to the work done during each 

quarter: 

R = Total value of work during the quarter. It would include the amount of secured 

advance granted, if any, during the quarter, less the amount of secured 

advance recovered, if any during the quarter, less value of material issued by 

the department, if any, during the quarter. 

4. Weightages of various components of the work shall be as per the Contract 

Data. 

31.3 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clauses in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts 

to cover the contingency of such other rise or fall in costs. 

31.4 The index relevant to any quarter, for which such compensation is paid, shall 

be the arithmetical average of the indices relevant of the calendar month. 

31.5 For the purpose of clarity it is pointed out that the price adjustment may be 

either positive or negative, i.e. if the price adjustment is in favour of the 

Employer, the same shall be recovered from the sums payable to the 

Contractor. 

32. Mobilization and Construction Machinery Advance 

32.1 Payment of advances shall be applicable if provided in the Contract Data. 

32.2 If applicable, the Engineer in Charge shall make interest bearing advance 

payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract 

Data, in amounts equal to the advance payment. The guarantee shall remain 

effective until the advance payment has been repaid, but the amount of the  

guarantee shall be progressively reduced by the amounts repaid by the contractor. 



51 | P a g e  

 

 

 

32.3 The rate of interest chargeable shall be as per Contract Data. 

32.4 The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery. 

32.5 The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the 

Contractor. No account shall be taken of the advance payment or its recovery 

in assessing valuations of work done, variations, price adjustments, 

compensation events, or liquidated damages. 

33. Secured Advance 

33.1 Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2 If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal 

to the advance payment. The guarantee shall remain effective until the 

advance payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor. 

33.3 The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data. 

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data. 

34. Payment Certificates 

 The payment to the contractor will be as follows for construction work: 

(a) The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed. 

(b) The Engineer shall check the Contractor’s monthly statement and certify the 

amount to be paid to the Contractor. 

(c) The value of work executed shall be determined, based on the measurements 

approved by the Engineer/ Engineer-in-charge. 

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

(e)  The value of work executed shall also include the valuation of Variations and 

Compensation Events. 
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(f) All payments shall be adjusted for deductions for advance payment, security 

deposit, other recoveries in terms of contract and taxes at source as applicable 

under the law. 

(g) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h) Payment of intermediate certificate shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done 

and completed. 

 (i) Intermediate payment shall not preclude the requiring of bad, unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim. 

(j) The payment of final bill shall be governed by the provisions of clause 36 of 

GCC. 

E.Finishing the Contract 

35. Completion Certificate 

35.1 A Completion Certificate in the prescribed format in Contract Data shall be 

issued by the Engineer-in-Charge after physical completion of the Work. 

35.2 After final payment to the Contractor, a Final Completion Certificate in the 

prescribed format in the Contract Data shall be issued by the Engineer-in-

Charge. 

 

36. Final Account 

36.1 The Contractor shall supply the Engineer with a detailed account of the total 

amount that the Contractor considers payable for works under the Contract 

within 21 days of issue of certificate of physical completion of works. The 

Engineer shall issue a Defects Liability Certificate and certify any payment that 

is due to the Contractor within 45 days of receiving the Contractor’s account if 

it is correct and complete. If the account is not correct or complete, the 

Engineer shall issue within 45 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Account is still unsatisfactory 

after it has been resubmitted, the matter shall be referred to the Competent 

Authority as defined in the Contract Data, who shall decide on the amount 

payable to the Contractor after hearing the Contractor and the Engineer in 

Charge. 
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36.2 In case the account is not received within 21 days of issue of Certificate of 

Completion as provided in clause 32.1 above, the Engineer shall proceed to 

finalise the account and issue a payment certificate within 28 days. 

 

F. Other Conditions of Contract 

37. Currencies 

 All payments will be made in Indian Rupees. 

 

38. Labour 

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 

39. COMPLIANCE WITH LABOUR REGULATIONS 

39.1. During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour enactments and rules 

made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be 

issued under any labour law in future either by the State or the Central 

Government or the local authority. Salient features of some of the major labour 

laws that are applicable to construction industry are given in the Contract Data. 

The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made their under, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

non- observance of the provisions stipulated in the notifications/ byelaws/ 

Acts/Rules/ regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct from any 

money due to the Contractor including his amount of performance security.  
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The Employer/Engineer shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. The employees of the Contractor and 

the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 

 

40. Audit and Technical Examination 

 Government shall have the right to cause an audit and technical examination of 

the works and the final bill of the contract including all supporting vouchers, 

abstract etc. to be made after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work 

claimed by him to have been done under the contract and found not to, have 

been executed, the Contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for Government to recover the same from him 

in the manner prescribed in clause 24above and if it is found that the Contractor 

was paid less than what was due to him, under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be duly 

paid by Government to the Contractor. 

41.  Death or Permanent Invalidity of Contractor 

 If the Contractor is an individual or a proprietary concern, partnership concern, 

dies during the currency of the contract or becomes permanently incapacitated, 

where the surviving partners are only minors, the contract shall be closed without 

levying any damages/ compensation as provided for in clause 28.2 of the 

contract agreement. However, if the competent authority is satisfied about the 

competence of the survivors, then the competent authority shall enter into a 

fresh agreement for the remaining work strictly on the same terms and 

conditions under which the contract was awarded. 

42.  Jurisdiction 

 This contract has been entered into the State of Madhya Pradesh and its validity, 

construction, interpretation and legal effect shall be subjected to the courts at the 

place where this agreement is entered into. No other jurisdiction shall be 

applicable. 

 

--- 
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Contract Data 

 
GCC 

Clause 
Particulars Data 

1.14 Employer Government of Madhya Pradesh 
1.15 Engineer Executive Engineer/Assistant 

Engineer/Sub Engineer/Consultant 
appointed by Department 

1.16 Engineer in Charge Executive Engineer 
1.22 Stipulated period of completion Work Contract Period  Including Rainey Seasion 12 

Months In Different Villages Of  Distt. Gwalior 
(M.P.)  

3 Language & Law of Contract English & Indian Contract Act 1872 
4 Address & Contact details of the 

Contractor 
As per Annexure H 

Address & contact details of the 
Employer/Engineer-phone, Fax, 
e-mail 

Executive Engineer P.H.E Division Gwalior 
Email- eephedgwa@nic.in 

5 Sub contracting permitted for the 
Contract Value 

More than Rs.  100 Lakhs 

6 Technical Personnel to be 
provided by the contractor-
requirement, & 

As per Annexure-I (Format I-3) 

Penalty, if required Technical 
Personnel not employed 

Rs.30,000 for Degree holder & Rs.18,000 for 
Diploma holder Engineer or As per PWD 
latest orders for deduction for 
Diploma/Degree Holder Engineers  

10 Specifications As per Annexure E 
Drawings As per Annexure N 

12 Competent Authority for deciding 
dispute under Dispute Resolution 
System 

Superintending Engineer, 
Public Health Engineering Department 

Circle Gwalior 
Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

Chief Engineer 
Public Health Engineering Department 

Zone Gwalior 
13 Period for submission of updated 

construction program 
Initial work program shall be submitted 
within a week from the date of signing the 
agreement, thereafter, updated program 
on Quarterly basis in contracts where the 
contract period is more than 12 months. 

Amount to be withheld for not 
submitting construction program 
in the prescribed period 

 1% of the contract value subject to 
minimum Rs. 5,000/- per month. 

14 Competent Authority for granting 
Time Extension 

Up to one month - Executive Engineer. 
More than one month – Superintending 
Engineer (Full Powers). 

15 Milestones laid down for the 
contract  

Yes 

if yes, details of milestones As per Annexure O 
Liquidated damage As per Annexure P 

17 List of equipment for lab As per Annexure Q 
Time to establish lab Within 15days from the date of agreement. 
Penalty for not establishing field  1% of the contract value subject to 
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laboratory minimum Rs. 10,000/- per month. 
18 Defect Liability Period 12 Months after successful commissioning of 

work/Scheme. 
21 Competent Authority for 

determining the rate 
Superintending Engineer 

Public Health Engineering Department  
Circle Gwalior 

27 Any  other condition for breach of 
contract 

Less than 25% progress achieved during 
the half of the contract period. (Reason for 
delay attributed to the contractor.) 

28 Penalty Penalty shall include 
(a) Security deposit as per clause 30 of 
General Conditions of Contract and 
(b) Liquidated Damages imposed as per 
clause 15 or Performance Security 
(Guarantee) including additional 
performance security (guarantee), if any, 
as per clase 29 of General Conditions of 
contract, whichever is higher. 

29 Performance Guarantee 
(Security) shall be valid up to 

Performance Guarantee (Security) shall be 
valid upto 3 months beyond the completion of 
defect liability period (Maintenance 
Guarantee Period) and Additinal Performance 
Guarantee (Security) shall be valid upto valid 
contract period plus 03 months. 

   
30 Security Deposit (SD) to be 

deducted from each running bill  
At the rate of 5%.  
SD deducted shall be refunded on completion 
of Defect Liability Period. SD deducted after 
completion of defect liability period shall be 
returned at the time of release of 
performance guarantee. 

Maximum limit of deduction of 
Security Deposit 

Up to 5% of Final Contract Amount. 

31 Price Adjustment formula and 
procedure to calculate 

As per Annexure R 
  

31.1(1) Price adjustment shall be 
applicable  

As per Annexure R and will be applied as 
below :- 

(a) For Tenders upto Rs 5.00 crores–not 
payable in any case.  

(b) For Tenders costing more than Rs 5.00 
crores- payable only in cases governed 
by Force Majeure. Price adjustment shall 
only be applicable on Probable Amount 
of Contract (PAC) of NIT. This clause 
shall not have any relation to the contract 
amount. The price adjustment shall apply 
only in respect of cement, steel and POL 
components.  
 

32 32.1 Mobilization and 
Construction Machinery 
Advance Applicable 

No Mobilization and Construction 
Machinery Advance Payable. 

 32.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-S. 
(NOT APPLICABLE) 

 32.3 If yes, Rate of interest 10% annual simple interest. 
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chargeable on advances. (NOT APPLICABLE) 
 32.4 If yes, Type & Amount of 

advance payment that can be 
paid. 

1. Mobilization advance- Not more than ---% 
of contract amount. 
2. Construction Machinery advance- Not 
more than ---% of contract amount. 

(NOT APPLICABLE) 
 32.5 If yes, Recovery of advance 

payment. 
Recovery of Mobilization and/or Construction 
Machinery advance shall commence when 
10% of the Contract Amount is executed and 
recovery of total advance shall be done on 
pro-rata basis and shall be completed by the 
time work equivalent to 80% of the Contract 
Amount is executed. 
 In addition to the recovery of principal 
amount, recovery of interest shall be carried 
out as calculated on the outstanding amount 
of principal at the close of each month. The 
interest shall be accrue from the day of 
payment of advance and the recovery of 
interest shall commence when 10% of the 
Contract Amount is executed and shall be 
completed by the time work equivalent to 
80% of the Contract Amount is executed. 

(NOT APPLICABLE) 
33 33.1 Secured  Advance 

Applicable 
No Secured Advance Payable. 

 33.2 If yes, Unconditional Bank 
Guarantee. 

In the format prescribed in Annexure-T   
(NOT APPLICABLE)                   

 33.2 If yes, Amount of Secured 
advances. 

75% of value of material as determined by 
the Engineer in Charge. (NOT APPLICABLE) 

 32.3 If yes, Conditions for 
secured Advance. 

a) The materials are in-accordance with the 
specification for Works; 
b)  Such materials have been delivered to 
site, and are properly stored and protected 
against damage or deterioration to the 
satisfaction of the Engineer. The contractor 
shall store the bulk material in measurable 
stacks; 
c) The Contractor's records of the 
requirements, orders, receipt and use of 
materials are kept in a form approved by the 
Engineer and such records shall be available 
for inspection by the Engineer; 
d) The contractor has  submitted with his 
monthly statement the estimated value of the 
materials on site together with such 
documents as may be required by the 
engineer for the purpose of valuation of the 
materials and providing evidence of 
ownership and payment thereof; 
e) Ownership of such materials shall be 
deemed to vest in the Employer for which the 
contractor has submitted and Indemnity Bond 
in an acceptable format; and 
f) The quantity of materials are not excessive 
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and shall be used within a reasonable time as 
determined by the engineer. (Not applicable) 

(NOT APPLICABLE)                   
 33.4  If yes, Recovery of Secured 

advance 
The advance shall be repaid from each 
succeeding monthly payments to the extent 
materials [for which advance was previously 
paid] have been incorporated into the works. 

(NOT APPLICABLE)                   
35 Completion Certificate- after 

physical completion of the Work 
As per Annexure-U 

 Final Completion Certificate- after 
final payment on completion of 
the work. 

As per Annexure-V 

36 Competent Authority Superintending Engineer, Circle Gwalior 
PHED 

39 Salient features of some of the 
major labour laws that are 
applicable 

As per Annexure-W 

41 Competent Authority Chief  Engineer, Zone Gwalior PHED 
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ANNEXURE – N 

(See clause 10 of Section 3 – GCC ) 

Drawings 

List of drawings  

 

 

-----------------NA--------------- 
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ANNEXURE – O 

(See clause 15 of Section 3 -GCC ) 

 

Details of Milestones 

S. No. 

 

Activity From the date of Agreement, 
or from the date of issue of 

the letter regarding 
commencement of work on 

scheme 
1 Value of the work completed should be 

atleast  25% of the contract value  

- 

2 Value of the work completed should be 

atleast  50% of the contract value  

- 

3 Value of the work completed should be 

atleast  75% of the contract value  

- 

4 Value of the work completed should be 

atleast  100% of the contract value  

- 

 
Note : - In case the NIT has more than No. of  Tube Well, the milestones would be 
    considered seperately on a per Details NIT. 
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ANNEXURE – P 

(See clause 15 of Section 3 -GCC ) 

 

Compensation for Delay 

 
If the contractor fails to achieve the milestones, and the delay in execution of work is 

attributable to the contractor, the Employer shall retain an amount from the sums 

payable and due to the contractor as per following scale - 

 

i. Slippage up to 25% in financial target during the milestone under consideration  

 —2.5% of the work remained unexecuted in the related time span. 

ii. Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 

 -5% of the work remained unexecuted in the related time span.. 

iii. Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration 

 -7.5% of the work remained unexecuted in the related time span.. 

iv. Slippage exceeding 75% in financial target during the milestone under 

consideration 

 -10% of the work remained unexecuted in the related time span. 

 

Note:  For arriving at the dates of completion of time span related to different 
milestones, delays which are not attributable to the Contractor shall be 
considered. The slippage on any milestone is if made good in subsequent 
milestones or at the time of stipulated period of completion, the amount retained 
as above shall be refunded. In case the work is not completed within the 
stipulated period of completion along with all such extensions which are granted 
to the Contractor for either Employer’s default or Force Majeure, the 
compensation shall be levied on the contractor at the rate of 0.05% per day of 
delay limited to a maximum of 10% of contract price. 

 
   The decision of Superintending Engineer shall be final and binding upon 

both the parties. 
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ANNEXURE – Q 

(See clause 17 of Section 3 -GCC ) 

 

 

List of Equipment for Quality Control Lab 

 

Nil 
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ANNEXURE - R  

(See clause 31 of Section 3 -GCC ) 

Price Adjustment 

 
The formulas for adjustment of price are as follow: 

R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract 

 

Weightages* of component in the work 

S No. Component Percentage of component in the 

work 

1 Cement - Pc  

2 Steel – Ps  

3 Bitumen - Pb  

4 POL – Pf  

* Weightages of various components of the work shall be as determined 

by the competent technical sanction authority. 

Adjustment for cement component 

 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 

VC=  0.85 x PC/100 x R x (C1-C0)/C0 

Vc=  increase or decrease in the cost of work during the month under consideration 

due to changes in rates for cement. 

Co=  The all India wholesale price index for Grey cement on the date of opening of 

Bids as published by the Ministry of Industrial Development, Government of 

India, New Delhi. (www.eaindustry.nic.in) 

C1= The all India average wholesale price index for Grey cement for the month under 

consideration as published by Ministry of Industrial Development, Government of 

India, New Delhi.(www.eaindustry.nic.in) 

Pc=  Percentage of cement component of the work 

Note : For the application of this clause, index of Grey Cement has been chosen to 

represent Cement group. 
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Adjustment of steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
Contractor shall be paid in accordance with the following formula: 

Vs=  0.85 x PS x /100 x R x (S1-S0)/S0 
Vs=  Increase or decrease in the cost of work during the month under consideration 

due to changes in the rates for steel. 
S0=  The all India wholesale price index for steel (Bars and Rods) on the date of 

opening of Bids as published by the Ministry of Industrial Development, 
Government of India, New Delhi. (www.eaindustry.nic.in) 

Si =  The all India average wholesale price index for steel (Bars and Rods) for the 
month under consideration as published by Ministry of Industrial Development, 
New Delhi. (www.eaindustry.nic.in) 

Ps=  Percentage of steel component of the work. 
 
Note : For the application of this clause, index of Bars and Rods has been chosen to 

represent steel group. 
 
Adjustment of bitumen component 
(iv) Price adjustment for increase or decrease is the cost of bitumen shall be paid in 
 ccordance with the following formula: 
 Vb= 0.85x Pb / 100xRx( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 
  consideration due to changes in rates for bitumen. 
Bo = The official retail price of bitumen at the IOC depot at nearest 
  center on the date of opening of Bids. 

Bi = 
The official retail price of bitumen of IOC depot at nearest center 
for 

  the 15th day of the month under consideration. 
Pb = Percentage of bitumen component of the work. 

 
Adjustment of POL (fuel and lubricant) component 
( V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant ) 
 shall be paid in accordance with the following formula: 

Vf= 0.85 x Pf / 100 x R x ( Fi – Fo) / Fo 

Vf = Increase or decrease in the cost of work during the month under 
  consideration due to changes in rates for fuel and lubricants. 
Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at nearest center on the date  
of opening of Bids. 

Fi = The official retail price of HSD at the existing consumer pumps 
of IOC at nearest center for the 15th day of month of the under 
consideration. 

Pf = Percentage of fuel and lubricants component of the work. 
 
Note : For the application of this clause, the price of High Speed Diesel has been 
   chosen to represent fuel and lubricants group. 
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Annexure – S 

(See clause 32 of Section 3 -GCC ) 

 

Bank Guarantee Form for Mobilization and Construction Machinery Advance 

To 

 _____________________[name of Employer] 

 _____________________[address of Employer] 

 _____________________[name of Contractor] 

 In accordance with the provisions of the General Conditions of Contract, clause 
31 ("Mobilization and Construction Machinery Advance") of the above-
mentioned Contract __________________[name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with ______________ [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance under the 
said Clause of the Contract in an amount of ___________________[amount of 
Guarantee]* ____________________[in words]. 
 We, the _______________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and 
not as surety merely, the payment to _________________[name of Employer] on his 
first demand without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding ____________[amount of guarantee]* 
___________________________[in words]. 
 We further agree that no change or addition to or other modification of the terms 
of the Contractor or Works to be performed thereunder or of any of the Contract 
documents which may be made between __________________[name of Employer] 
and the Contractor, shall in any way release us from any liability under this guarantee, 
and we hereby waive notice of any such change, addition or modification. 
 This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until _________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 

  Yours truly,  

 

 

Signature and Seal : ____________________________ 

Name of Bank/Financial Institution: ________________ 

Address : _____________________________________ 

Date : ____________ 

 

__________________________ 
_____________________________________ 
* An amount shall be inserted by the Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Annexure – T 

(See clause 33 of Section 3 -GCC ) 

 

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES 

 

 This indenture made the ___________ day of __________ 20___ BETWEEN 

____________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his executors, administrators and 

assigns) or the one part and the Employer of the other part. 

 Whereas by an agreement dated ______________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advanced on the security of materials absolutely belonging to him and brought 

by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to executive at rates fixed for 

the finished work (inclusive of the cost of materials and labour and other charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum 

of Rupees _________________________ on the security of materials the quantities 

and other particulars of which are detailed in Accounts of Secured Advance attached 

to the Running Account Bill for the said works signed by the Contractor on _________ 

and the Employer has reserved to himself the option of making any further advance or 

advances on the security of other materials brought by the Contractor to the site of the 

said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

and in consideration of the sum of Rupees ___________ on or before the execution of 

these presents paid to the Contractor by the Employer (the receipt where of the 

Contractor doth hereby acknowledge) and of such further advances (if any) as may be 

made to him as a for said the Contractor doth hereby covenant and agree with the 

President and declare as follows: 

That the said sum of Rupees ________________ so advanced by the Employer to 

(1) the Contractor as aforesaid and all or any further sum of sums advanced as 

aforesaid shall be employed by the Contractor in or towards expending the 

execution of the said works and for no other purpose whatsoever. 

 

 



67 | P a g e  

 

 

(2) That the materials details in the said Account of Secured Advances which have 

been offered to and accepted by the Employer as security are absolutely the 

Contractor's own propriety and free from encumbrances of any kind and the  

contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnified the Employer 

against all claims to any materials in respect of which an advance has be made 

to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all 

other materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereafter called the said materials) shall be 

used by the Contractor solely in the execution of the said works in accordance 

with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate 

arrangements for the proper watch, safe custody and protection against all 

risks of the said materials and that until used in construction as aforesaid the 

said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer or any officer authorized by him. In the event of the 

said materials or any part thereof being stolen, destroyed or damaged or 

becoming deteriorated in a greater degree than is due to reasonable use and 

wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by 

him on that behalf. 

(6 That the advances shall be repayable in full when or before the Contract 

receives payment from the Employer of the price payable to him for the said 

works under the terms and provisions of the said agreement. Provided that if 

any intermediate payments are made to the Contractor on account of work 

done than on the occasion of each such payment the Employer will be at 

liberty to make a recovery from the Contractor's bill for such payment by 

deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, 

the value for this purpose being determined in respect of each description of  
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materials at the rates at which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said  

agreement or of these presents the total amount of the advance or advances 

that may still be owing of the Employer shall immediately on the happening of 

such default be re- payable by the Contractor to be the Employer together with 

interest thereon at twelve percent per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees 

with the Employer to reply and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to 

the Employer of the said sum of Rupees____________________________ 

and any further sum of sums advanced as aforesaid and all costs, charges, 

damages and expenses payable under these presents PROVIDED ALWAYS 

and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the power contained therein if and 

whenever the covenant for payment and repayment here-in-before contained 

shall become enforceable and the money owing shall not be paid in 

accordance there with the Employer may at any time thereafter adopt all or any 

of the following courses as he may deem best: 

(a) Seize and utilise the said materials or any part thereof in the completion of the 

said works on behalf of the contractor in accordance with the provision in that 

behalf contained in the said agreement debiting the contractor with the actual 

cost of effecting such completion and the amount due to the contractor with the 

value of work done as if he had carried it out in accordance with the said 

agreement and at the rates thereby provided. If the balance is against the 

contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and 

out of the moneys arising from the sale retain all the sums aforesaid repayable 

or payable to the Employer under these presents and pay over the surplus (if 

any) to the Contractor. 
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(C) Deduct all or any part of the moneys owing out of the security deposit or any 

sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as 

aforesaid interest on the said advance shall not be payable. 

 

(10) That in the event of any conflict between the provisions of these presents and 

the said agreement the provisions of these presents shall prevail and in the 

event of any dispute or difference arising over the construction or effect of 

these presents the settlement of which has not been here-in-before expressly 

provided for the same shall be referred to the Employer whose decision shall 

be final and the provision of the Indian Arbitration Act for the time being in force 

shall apply to any such reference. 
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Annexure – U 

(See clause 35 of Section 3 -GCC ) 

 

Physical Completion Certificate 

 

Name of Work :  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ……......................…………. Date …………………….. 

Amount of Contract Rs ………………… 

Name of Agency : …………………........…………………………… 

Used MB no. ................................................... 

 

Last measurement recorded  

 a. Page No. & MB No. ..................................................... 

 b. Date ............................................................................. 

 

 Certified that the above mentioned work was physically completed on 

………………. (date) and taken over on ……………….. (date) and that I have satisfied 

myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – V 

(See clause 35 of Section 3 -GCC ) 

 

Final Completion Certificate 

 

Name of Work:  

...............................................................................………………………………………… 

...............................................................................………………………………………… 

...............................................................................………………………………………… 

Agreement no. ………….............……. Date …………………….. 

Name of Agency : ……………………………………………… 

Used MB no. ................................... 

 

Last measurement recorded  

  a. Page No.& M B No.------------------------- 

 b. Date------------------------ 

 

Certified that the above mentioned work was physically completed on ………………. 

(date) and taken over on ……………….. (date). 

Agreemented amount Rs. ………………….. 

Final Amount paid to contractor Rs. ---------------------- 

 

Incumbency of officers for the work 

 

 I have satisfied myself to best of my ability that the work has been done properly. 

 

Date of issue 

 

Executive Engineer 

…..................................... 

…………………………….. 
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Annexure – W 

(See clause 39 of Section 3 -GCC ) 

 

Salient Features of Some Major Labour Laws Applicable 

 

a) Workmen Compensation Act 1923: - The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has 

completed the prescribed minimum years (say, five years) of service or more or 

on death the rate of prescribed minimum days’(say, 15 days) wages for every 

completed year of service. The Act is applicable to all establishments employing 

the prescribed minimum number (say, 10) or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for 

monthly contributions by the Employer plus workers at the rate prescribed (say, 

10% or 8.33%). The benefits payable under the Act are: 

i. Pension or family pension on retirement or death as the case may be. 

ii. Deposit linked insurance on the death in harness of the worker. 

iii. Payment of P.F. accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951: - The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour and 

in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the 

designated Officer. The Act is applicable to the establishments or Contractor of 

Principal Employer if they employ prescribed minimum (say 20) or more contract 

labour. 

f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act if the 

employment is a scheduled employment. Construction of buildings, roads, 

runways is scheduled employment. 
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g) Payment of Wages Act 1936: - It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages 

for work of equal nature to male and female workers and for not making 

discrimination against female employees in the matters of transfers, training and 

promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments 

employing prescribed minimum (say, 20) or more workmen. The Act provides for 

payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calculated in the 

prescribed manner. The Act does not apply to certain establishments. The 

newly set-up establishments are exempted for five years in certain 

circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and 

procedure for resolution of industrial disputes, in what situations a strike or lock-

out becomes illegal and what are the requirements for laying off or retrenching 

the employees or closing down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all 

establishments employing prescribed minimum (say, 100, or 50). The Act 

provides for laying down rules governing the conditions of employment by the 

Employer on matters provided in the Act and gets these certified by the 

designated Authority. 

l) Trade Unions Act 1926: - The Act lays down the procedure for registration of 

trade unions of workmen and Employers. The Trade Unions registered under the 

Act have been given certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulations of employment of children in all other 

occupations and processes. Employment of child labour is prohibited in building 

and construction industry. 

n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of 

Service) Act 1979: - The Act is applicable to an establishment which employs 

prescribed minimum (say, five) or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, in an  
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establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical-Aid, Travelling expenses from home 

up to the establishment and back etc. 

o) The Building and Other Construction workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the 

establishments who carry on any building or other construction work and 

employs the prescribed minimum (say, 10) or more workers are covered under 

this Act. All such establishments are required to pay cess at the rate not 

exceeding 2% of the cost of construction as may be modified by the 

Government. The Employer of the establishment is required to provide safety 

measures at the building or construction work and other welfare measures, such 

as canteens, first-aid facilities, ambulance, housing accommodations for workers 

near the work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the Government. 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing the prescribed minimum (say, 10) persons or more with aid 

of power or another prescribed minimum (say, 20) or more persons without the 

aid of power engaged in manufacturing process. 
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Annexure – X 

Pksd fyLV 
 

¼fufonkdkj }kjk izLrqr nLrkostksa gsrq psd fyLV A ;g psd fyLV fyQkQk&v esa 
HkkSfrd :Ik ls rFkk vkWuykbu izLrqr dh tkosxh½ 

1- fLkLVe fufonk Ø-   &------------------------------------------------------------------- 

2- dk;Z dk uke    &------------------------------------------------------------------- 

3- fufonkdkj dk uke   &------------------------------------------------------------------- 

4- mijksDr fufonk ds vUrxZr mYysf[kr dk;Z ds fy;s fufonk vuqlkj nLrkost 
fufonk ds lkFk fufonk ds fyQkQksa es layXu fd;s x;s gSA  

 

Ø- nLrkost layXu gS@ugha 

1 bZ-,e-Mh-  

2 fcM ds lkFk tek fd;s x;s nLrkostksa dh 
lR;rk okor fufonk ds fyQkQksa es layXu 
fd;s x;s gSA 

 

3 fufonkdkj ds iath;u ¼Registration½@ 
iath;u gsrq vkosnu dk lk{; ¼nLrkost dh 
LOk izekf.kr Nk;kizfr½ 

 

4 visfUMDl 2-10 dh fufonkvksa ds fy;s fu/kkZfjr 
izk:Ik es ¼Annexure-H½ viuh LkaLFkkxr 
tkudkjh ¼Orgnistional Details½ 

 

5 fufonk izi= Ø; djus dh jlhn   

6  Envelope-B  Annexure -I  (1-5)   

7 Envelope- C   

 

 

fufonkdkj dh “khy lfgr gLrk{kj 
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Annexure – Y 

Detailed Scope Of Work 

1- lQy fufonkdkj foHkkx esa izpfyr Specifications, Relevant I.S. Code ,oa 

le;&le; ij Engineer-in-Charge }kjk fn;s x;s funsZ'kksa ds vuq:i dk;Z dk 

fØ;kUo;u lqfuf'pr djsxkA 

2- fufonk esa lfEefyr dk;Z dk fooj.k fuEukuqlkj gS %&  

Ø- ;kstuk dk uke ;kstuk esa izLrkfor dk;Z dk fooj.k  
Name Of Work Qty. Total 

01 Êवाͧलयर ftys 

ds [k.M ,ao 
mi[k.M dk;kZy; 
es “kkldh; dk;Z 
ds laiknu gsrq 
mPp dq”ky 

Jfed ¼dEI;wVj 
vkWijsVj½ miyC/k 

djkukA 

Êवाͧलयर ftys ds [k.M ,ao 
mi[k.M dk;kZy; es “kkldh; 
dk;Z ds laiknu gsrq mPp 
dq”ky Jfed ¼dEI;wVj 
vkWijsVj½ miyC/k djkukA 
¼dEI;wVj vkWijsVj & 07 ux½  

01 Job  
07 Nos 

Computer 
Operator 

 

3- Bsdsnkj dks foHkkx }kjk miyC/k djkbZ xbZ lwph ds vuqlkj dk;Z djkuk vfuok;Z gksxkA fdlh 

vU; txg ij dk;Z djus ij dk;Z dk Hkqxrku ugh fd;k tkosxkA ftldk lEiw.kZ 

mRRkjnkf;Ro fufonkdkj dk gksxkA dk;ksZ dk Hkqxrku fufonkdkj dks ch-vks-D;w- esa fu/kkZfjr 

lacaf/kr vk;Ve dh njksa ds vuq:Ik fd;k tkosxkA  
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SECTION 3 
Conditions of Contract 

Part – II Special Conditions of Contract (SCC) 
 
1- dEI;wVj vkWijsVjks ds dk;Z ds ?k.Vs ;Fkk laHko fu/kkZfjr lhek ¼8 ?k.Vs½ rd dk;Z fy;k 

tkosxkA 

2- fufonkdkj }kjk ekfld ns;d izLrqr djus ds mijkar lekuqikfrd :i ls Hkqxrku fd;k 
tkosxkA 

3- dEI;wVj vkWijsVjks dk mi;ksx dk;kZy;hu dk;Z es gh fd;k tk ldrk gSA budks dsoy 
lkIrkfgd vodk”k dh ik=rk gksxhA 

4- dEI;wVj vkWijsVj dh mez 18&50 o’kZ ds chp gksuk pkfg;sA 

5- vkWijsVj “kkjhfjd :i ls LoLF; gksuk pkfg;s] ,ao bl laca/k es vko”;d izek.k&i= 
izLrqr djuk gksxkA 

6- lHkh dEI;wVj vkWijsVjks ds lEidZ lw=@eksckbZy uEcj dh lwph ,ao LFkk;h irk izLrqr 
djuk gksxk] ,ao miyC/k djk;s x;s Jfedks dks vkids }kjk QksVks ;qDr ifjp; i= iznk; 
djuk gksxkA 

7- Bsds ij yxk;s x;s vkWijsVjks dks foHkkx es fu;ferdj.k gsrq dksbZ ik=rk ;k U;k;ky; es 
izdj.k yxkus dk vf/kdkj ugh gksxkA 

8- dk;kZy; dySDVªsV Êवाͧलयर@Je vk;qDr ds le;&le; es njks es la”kks/ku vuqlkj 
ìFkd ls Jfed dks varj dh jkf”k dk Hkqxrku foHkkx }kjk u fd;k tkdj ,stsUlh }kjk 
gh fd;k tkosxkA 

9- dk;Z dh vko”;drkuqlkj Jfedks dh la[;k c<kbZ@?kVkbZ tk ldrh gSA c<k;s@/kVk;s 
x;s Jfedks dk Hkqxrku@dVks=h dfe”uj@dySDVªj dk;kZy; }kjk vuqca/k fnukad dks 
ykxw Jfedksa dh nj ij fd;k tkosaxkA 

10- dEI;wVj vkWijsVjks ls fdlh Hkh izdkj के “kkldh; dk;Z fy;k tk ldrk gSA 
11- miyC/k djk;s x;s Jfedks dh dk;Z dh le;&lhek dk;Z dh fLFkfr ds vuqlkj jgsaxhA 
12- foHkkx dh vko”;drkuqlkj Jfed miyC/k u djkus dh fLFkfr es izfr Jfed dk ¼vuqca/k 

dh fnukad dks izHkkoh½ vk;qDr@dySDVj dk;kZy; }kjk fu/kkZfjr nj ls 20 izfr”kr 
vf/kd jkf”k izfrfnu dh nj ls ns;d ls dkVh tkosxhA 

13- miyC/k djk;s x;s dEI;wVj vkWijsVj dh lqj{kk ,ao Je foHkkx ls lacaf/kr lHkh fu;eksa ds 
ikyu dh lEiw.kZ tckonkjh QeZ@Bsdsnkj dh gksxhA fdlh Hkh izdkj dh nq?kZVuk] dEI;wVj 
vkWijsVj dks “kkjhfjd uqd”kku ,ao fu;e mYy?ku gksus ij foHkkx dh dksbZ tckonkjh 
ugh gksxhA 

14- leLr izdkj ds djks ds dVks=h fu;ekuqlkj foHkkx }kjk dh tkosxhA 

15- ìFkd ls fdlh Hkh izdkj dk dj ns; ugh gksxkA 

16- fufonk dh oS|rk oDlZ eSU;qvy viSfMDl&2-10 ^,* dh df.Mdk Øa- 2-41 ds vuqlkj 
jgsxhA 

17- l”krZ fufonk;s Lohdkj ugh dh tkosxhA 

18- l{ke vf/kdkjh dks lHkh fufonkvks dks fcuk dkj.k crk;s vLohd`r dj djus dk vf/kdkj 
gksxkA 

19- dEI;wVj vkWijsVj dk Hkqxrku vkoaVu miyC/k gksus ij gh fd;k tkosxkA   

20- deZdkj dY;k.k midj vf/kfu;e ds vuqlkj Bsdsnkj dks Hkqxrku dh tkus okyh dqy 
jkf”k es ls 1 izfr”kr Je midj jkf”k fcy ls dkVh tkosxhaA 



78 | P a g e  

 

 

 

21- deZdkj dY;k.k midjk vf/kfu;e 1996 ds varxZRk fufonkdkj dks bl foHkkx }kjk 
fpUgkafdr jftLVªhdj.kdrkZ vf/kdkjh ds ;gk iath;u djkuk vko”;d gSaA iath;u u 
gksus dh n”kkZ es vuqca/k ds iwoZ iath;u izek.k&i= izLrqr djuk vfuok;Z gksxkA  

22- fufonk Lohd̀fr dh lwpuk ds 15 fnol ds vanj vuqca/k fu’ikfnr djkuk vfuok;Z gksxkA 
le;kof/k es vuqca/k fu’ikfnr u djus dh n”kk es fufonkdkj dh vekur jkf”k jktlkr 
dh tkdj vkxkeh ,d o’kZ rd foHkkx es fufonk Li/kkZ es Hkkx ysus ugh fn;k tkosxkA 

23- ;g fufonk vuqca/k dk ,d Hkkx gksxhA 

24- fufonk laca/kh foLr`r tkudkjh foHkkxh; csolkbZV mptenders.gov.in ij ns[kh tk ldrh 
gSA  

25- e/;izns”k “kklu yksd LokLF; ;kaf=dh; foHkkx ea=ky; ds vkns”k dzeks 4152@2450@ 
2012@2@34 Hkksiky fnukad 27-09-2012 es fn;s x;s funsZ”kkuqlkj fufonk es vO;ogkfjd 
njs izkIr gksus ij lQy fufonkdkj ls fufonk jkf”k (Agreement Amount) ,ao ,l-vks-vkj- 
ls 15 izfr”kr de dh vuqekfur ykxr ds varj dh jkf”k] Bsdsnkj dks Additional 
Performance Security ds :i es tek djuk gksxhA ;g  Additional Performance Security  
dk;Z iw.kZrk izek.k i= tkjh gksus mijkar gh okil dh tk;sxhA 

26- mDRk leLr “krsZ foLr ̀r vuqca/k dk gh ,d fgLlk gksxh] fufonk es mYysf[kr vU; “krsZ 
;Fkkor~ ekU; gksxhA 

27- Je fuekZ.k deZdkj vf/kfu;e 1996 dh /kkjk 46 ds izko/kkuks ds vuqlkj dk;Z izkjEHk 
djus dh lwpuk {ks=kf/kdkjh cky Je fujh{kd dks nsuk gksxhA 

28- “kklu ds i= Øa- 4302@vkj&2220@2016@2@34@Hkksiky@fnukad 26-12-18 esa 
fn;s x;s funsZ”kkuqlkj vkeaf=r fufonk esa leLr /kjksgjk jkf”k ,ao fufonk ls lacaf/kr 
leLr nLrkostks dks vkWuykbZu izkIr fd;k tkosxkA leLr fufonkdkjks }kjk izLrqr 
bZ&/kjksgj dh jkf”k e/;izns”k jkT; bySDVªkWfud fodkl fuxe ds fu/kkZfjr [kkrs esa 
tek gksxhA  

29- fufonk ds iwoZ ;ksX;rk laca/kh nLrkost dk vkWuykbZu iksVZy ds ek/;e ls ijh{k.k 
fd;k tkosxkA ijh{k.k mijkar v;ksX; ik;s x;s fufonkdkjks dk fu/kkZfjr iksVZy ds 
ek/;e ls fd;s tkus ds i”pkr lacaf/kr fufonkdkj dh bZ&/kjksgj dh jkf”k iksVZy ds 
ek/;e ls Lo;eso lacaf/kr fufonkdkj ds [kkrs esa gLrkarfjr gks tk;sxhA  

30- U;wure nj izLrqr djus okys fufonkdkj }kjk izLrqr dh xbZ /kjksgj jkf”k dks 
ijQksZesUl xkj.Vh ;k lqj{kk fuf/k esa lek;ksftr ugh fd;k tkosxkA fufonkdkj ls 
fufonk dh “krksZ ds vuqlkj ijQkZsesUl xkj.Vh vFkok lqj{kk fuf/k dh leqfpr jkf”k 
;Fkksfpr~ :i esa ìFkd ls izkIr dh tkosxhA  

31- fufonkdkj dks HkkSfrd :i ls dksbZ Hkh nLrkost ,ao bZ-,e-Mh- tek ugh djk;k 
tkuk gSA dsoy iksVZy ij gh ekaxs x;s nLrkostks ,ao bZ&/kjksgj jkf”k dh izfr;ka 
viyksM djk;k tkuk vko”;d gksxkA ekaxs x;s dksbZ Hkh nLrkostks es deh@u gksus 
ij fufonkdkj dh fufonk fujLr djus dk lEiw.kZ vf/kdkj v/kksgLrk{kjdrkZ dks 
gksxkA 

32- fyQkQk&v esa fufonkdkjksa }kjk HkkSfrd #i ls EMD tek djk;s tkus dk izko/kku gSA 
foHkkx esa vkeaf=r dh tkus okyh leLr fufonkvksa esa EMD HkkSfrd #i ls tek djk;s 
tkus ds izko/kku dks ;Fkkor j[krs gq;s Electronic #i ls Hkh bZ-,e-Mh- ¼e-EMD½ tek 
fd;s  tkus dk izko/kku Hkh fd;k tkrk gSA bZ-&bZ-,e-Mh- ¼e-EMD½ tek dj fufonk eas 
Hkkx yuss okys fufonkdkjkas ds fy;s fuEu izfØ;k fu/kkZfjr dh tkrh gS %& 
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 fufonkvkas eas Hkkx yus okys fufonkdkj vius cSad vdkmaV dh tkudkjh ,e-
ihbZ&izksD;ksjeaVs iksVZy ¼https://www.mptenders.gov.in½ ij vius ykWx&bu vkbZ-Mh-ls 
ykWx&bu dj cSad vdkmaV fMVsYl QkeZ esa ntZ djsaxsA 

 fufonkdkj RTGS/NEFT/Debit Card/Credit Card/Net Banking ds ek/;e ls bZ-,e-Mh-¼e-
EMD½ dh jkf”k iksVZy ij tek dj ldsaxs mlds ckn os fufonk esa Hkkx ysus dh dk;Zokgh 
iwoZor djsaxsA 

 foRrh; vkQj [kqyus ds mijkar U;wure fufonkdkj dh bZ-&bZ-,e-Mh- ¼e-EMD½ dh jkf”k 
dks NksM+dj “ks"k lHkh fufonkdkjksa }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf”k iksVZy ds 
ek/;e ls okil dh tk,xh] tks fd fufonkdkj ds iksVZy ij jftLVMZ cSad [kkrs esa gh 
okil gksxhA ;gk¡ ;g Li"V fd;k tkrk gS fd bZ-&bZ-,e-Mh-¼e-EMD½ tek djus okys 
fufonkdkj fdlh Hkh [kkrs ls bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf”k tek dj ldsaxs ijUrq okilh 
fufonkdkj ds jftLVMZ cSad [kkrs esa gh gksxhA lQy fufonkdkj dh bZ-&bZ-,e-Mh-¼e-
EMD½ dh jkf”k vuqca/k djus rd jksd dj j[kh tk,xh rFkk vuqca/k fu"ikfnr fd;s tkus 
ds mijkar okil dh tk,xhA 

 ;fn fdlh dkj.k ls bZ-,e-Mh-¼EMD½ jktlkr djus dk fu.kZ; fy;k tkrk gS rks 
fufonkdkj }kjk tek bZ-&bZ-,e-Mh-¼e-EMD½ dh jkf”k iksVZy ij jktlkr dh tk,xh rFkk 
jktlkr dh x;h jkf'k lfoZl izksokbZMj }kjk rqjar yksd LokLF; ;k¡f=dh foHkkx ds 8443 
flfoy tek [kkrs esa tek dh tk,xh ftls fu{ksi [kkrs ds /kkjd }kjk pkyku ds ek/;e 
ls jktLo izkfIr;k¡ 0215 'kh"kZ esa tek djkbZ tk,xhA 

33- fufonkdkj dks “kklu ds i= dzekad ,Q 16&181@2012@2@34 Hkksiky fnukad 02 
vxLr 2018 ds ek/;e ls tkjh la’kksf/kr ,usDtj&ch izi= esa mYysf[kr “krZ ds ifjikyu 
esa fufonkdkj }kjk Loizekf.kr@LogLrk{kfjr ?kks"k.kk i= izLrqr djuk gksxkA 

34- vkbZ-lh-vkbZ-lh-vkbZ- cSad }kjk tkjh fyf[krsa ¼Instrument½ ekU; ugha gksaxsA 
35- izkIr U;wure fufonk nj ¼,y&1½ ianzg izfr'kr ls vf/kd uhps ¼More Than Fifteen 

Percent Below½ gksus ij fufonk nj dks vO;ogkfjd nj ¼Unworkable Rates½ ekuk 
tkosxkA vO;ogkfjd njsa ¼Unworkable Rate½ izkIr gksus ij lQyre fufonkdkj ¼,y&1½ 
}kjk fufonRr nj vuqlkj xf.kr fufonk jkf'k ¼Tendered amount½ ,oa ,l-vks-vkj- ij 
fufonk dh ykxr ls 15 izfr’kr de jkf”k ¼amount 15% below PAC½ ds varj dh jkf'k 
vfrfjDr ijQkjesal X;kjaVh ds :i esa ¼Additional performance guarantee½ yh tk;sxhA 

36- vfrfjDr ijQksjesal xkjaVh mlh izk:i esa yh tkosxh ftlesa vjusLV euh@ ijQkjesal 
X;kjaVh ¼Earnest Money / Performance Guarantee½ yh tkrh gSA 

37- Additional performance guarantee izkIr gksus ds mijkar gh vuqca/k fu"ikfnr fd;k 
tk;sxkA 

38- Additional performance guarantee HkkSfrd :Ik ls dk;Z iw.kZrk izek.k i= ¼Physical 
Completion Certificate½ tkjh gksus ds i'pkr gh okil dh tk,A 

39- ekuuh; jkT;iky ds vkns'kkuqlkj Ø-&148@Hkksiky@fnukad 28-03-2020 ds 
e/;izns'k jkti= esa of.Zkr fcUnq Ø-&5 ds 1&d dk la'kks/ku vuqlkj fufonk vuqca/k 
ds nLrkostksa ij U;wure :i;s 500@& ¼50-00 yk[k rd½ vFkok 50-00 yk[k ls 
vf/kd ewY; dk ¼ikap yk[k :i;s dh vf/kdre lhek ds v/;k/khu jgrs gq, lafonk 
ewY; dk 0-10 izfr'kr½ LVkEi 'kqYd izHkkfjr gksxkA ;fn 'kklu }kjk bl 'kqYd esa 
dksbZ ifjorZu fd;k tkrk gS rks ,slh ifjfLFkfr esa vuqca/k ds le; izpfyr njksa ij 
LVkEi 'kqYd izHkkfjr gksxkA 
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40- Bsdsnkj@laLFkk dk Je foHkkx es iath;u gksuk vfuok;Z gSA ¼bZ-ih-,Q- dh Nk;kizfr 
layXu djuk vfuok;Z gS½ mDr iath;u u gksus ij vkidh fufonk ij fopkj ugh fd;k 
tkosxkA 

41- izeq[k vfHk;ark] yksd LokLF; ;kaf=dh foHkkx] Hkksiky dk i= Ø- 66@,e-vkbZ-,l-
@Hkksiky fnukad 02-01-2019 ds funsZ’kkuqlkj ¼e-EMD½ bZ&/kjksgj dh jkf”k e/;izns”k jkT; 
bysDVªkWfud fodkl fuxe (MPSEDC) ds fu/kkZfjr [kkrs esa tek gksxhA 

42- fufonkdkj }kjk izLrqr leLr vkWuykbZu nLrkostks ij fufonkdkj dh lhy o gLrk{kj gksuk 
vko”;d gSA lhy o gLrk{kj u gksus ij vkidh fufonk fujLr dj nh tkosxhA 

43- Bsdsnkj }kjk yxk;s x;s dEI;wVj vkWijsVjks dks izR;sd ekg dh 07 rkjh[k rd osru nsuk 
gksxhA ,slk u djus ij vkidk vuqca/k fujLr dj fn;k tkosxkA ftldk lEiw.kZ 
mRrjnkf;Ro Loa; Bsdsnkj dk gksxkA 

44- ^^ “kklu ds vkns”k dzaekd ,Q- 16&50@2017@2@34 fnukad 31 tqykbZ 2017 ds 
vuqlkj 01 tqykbZ 2018 ls ykxw eky ,ao lsokdj ¼GST½ lHkh odZ dkaVªsDV ij 18 
izfr”kr dh nj ls yxsxkA “kklu ds bl vkns”k vuqlkj Bsdsnkj dks ns;d Hkqxrku ds 
le; th-,l-Vh- dh tks nj ns;d ij ykxw gkas] mlds vuqlkj VSDl dk Hkqxrku ìFkd ls 
Bsdsnkj dks fd;k tkosxkA th-,l-Vh- dks NksMdj ¼Exclusive of GST½ “ks’k leLr dj] 
midj] ysoh] Qzh] Vksy] bR;kfn ds Hkqxrku dk nkf;Ro fufonkdkj dk gksxk] rFkk ;g 
ekuk tk;sxkA fd fufonkdkj }kjk izLrqr foRrh; izLrko ¼Financial Offer½ es mDr jkf”k 
dk Hkqxrku lfEefyr gSA** 
 

  dk;Zikyu ;a=h] 
  yksd LokLF; ;kaf=dh; foHkkx]  

[k.M Êवाͧलयर ¼e0iz0½ 
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Section 4 

Bill of Quantities (BOQ) 
 

General Description of 
Work 

- Êवाͧलयर ftys ds [k.M ,ao mi[k.M dk;kZy; es “kkldh; 

dk;Z ds laiknu gsrq mPp dq”ky Jfed ¼dEI;wVj vkWijsVj½ 
miyC/k djkukA ¼dEI;wVj vkWijsVj & 07 ux½  

Probable Amount of 
Contract  

-  

(Rs. in Figure) - 14.78  Lakh 
(Rs. in Words) - fourteen  Lakh  &  seventy eight Thousand  only  

  The detailed scope of work is narrated in Annexure – Y .  

PART – “A”-  dEI;wVj vkWijsVj miyC/k djkuk 

S. Particulars of item Qty. No. Of  
Labour 

Rate 
Rs.   P. 

Unit  Amount  
(in Figure) 

Rs.      P. 

Remark 

1 2 3 4 5 6 7 8 

1 Êवाͧलयर ftys ds foHkkxh; dk;ksZ es 
yxus okys mPp dq”ky Jfed ¼dEI;wVj 
vkWijsVj½ miyC/k djkukA  
¼la[;k 07 ux½    07 

07 Nos  
12  

Months  507.00 Each 1125033.00 

As per Labour  
Commissioner  

Approved  
Rate  

Dt. 25.09.023  
EPF 13% 146254.29   

ESIC3.25% 36563.57  
 Sub total A Total Rs 1307850.86  

 B-Provision for 4 weekly holiday(on which  no epf and esic  will be  7x4x12) 170352.00  

 Sub total B 170352.00  

 GRAND TOTAL  A+B 1478202.86  

 Say Rs 14.78 Lakh  

 
 
 

Executive Engineer 
P.H.E. Dn. Gwalior (M.P.) 
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SECTION 5 
AGREEMENT FORM 

Agreement 
 

 This agreement, made On the _____ day of  Month ________ Year ________
 between ___________________ (name and address of Employer) (hereinafter called " 

the Employer) and____________________________________ (name and address of 
contractor) hereinafter called "the Contractor" of the other part. 

 Whereas the Employer is desirous that the Contractor execute 
___________________ _______________________ (name and identification number 
of Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by 
the Contractor for the execution and completion of such Works and the remedying of 
any defects therein, at a cost of Rs.___________, (In Words) ___________ 
NOW THIS AGREEMENT WITNESSETH as follows: 
1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 
and they shall be deemed to form and be read and construed as part of this 
Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor 
as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy any defects therein in conformity 
in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying the defects wherein 
Contract Price or such other sum as may become payable under the provisions 
of the Contract at the times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be ready and construed 
as part of this Agreement viz. 

i. Letter of Acceptance 
ii. Contractor's Bid 
iii. Condition of Contract:  General and Special 
iv. Contract Data 
v. Bid Data 
vi. Drawings 
vii. Bill of Quantities and 
viii. Any other documents listed in the Contract Data as forming part of the 

Contract. 
 In witnessed whereof the parties there to have caused this Agreement to be 
executed the day and year first before written. 
 
 The Common Seal of ____________________________________________ 
was hereunto affixed in the presence of: 

 Signed, Sealed and Delivered by the said ________________  
__________________________ in the presence of : 

 
Binding Signature of Employer _________________________________________ 
 
Binding Signature of Contractor _________________________________________ 
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Annexure – Z  

TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

`        Date:  

To,    
  Executive Engineer 

P.H.E. Dn. Gwalior (M.P.) 
 

Sub: Acceptance of Terms & Conditions of Tender.  

Tender Reference No: ________________________ 

Name of Tender / Work: - 

_____________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________________ 

 Dear Sir, 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned  ‘Tender/Work’ 
from the web site(s) namely: 

https://mptenders.gov.in/nicgep/app as per your advertisement, given in the above mentioned 
website(s).  

2. I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 
(including all documents like annexure(s), schedule(s), etc .,), which form part of the contract 
agreement and I / we shall abide hereby by the terms / conditions / clauses contained therein.  

3. The corrigendum(s) issued from time to time by your department/ organization too have also been 
taken into consideration, while submitting this acceptance letter.  

4. I / We hereby unconditionally accept the tender conditions of above mentioned tender document(s) 
/ corrigendum(s) in its totality / entirety.  

5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 
Department/Public sector undertaking.  

6. I / We certify that all information furnished by the our Firm is true & correct and in the event that the 
information is found to be incorrect/untrue or found violated, then your department/ 
organization shall without giving any notice or reason therefore or summarily reject the bid or 
terminate the contract , without prejudice to any other rights or remedy including the forfeiture 
of the full said earnest money deposit absolutely.  

 

Yours Faithfully,  

 

(Signature of the Bidder, with Official Seal) 

 

 


